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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 08/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : X390007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $  2,125,320.13     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,314,407.02     108.8968%
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  2,349,420.35     110.5443%
   4   35-1418333     ROGERS GROUP, INC.                                                     $  2,410,398.76     113.4134%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $  2,462,275.34     115.8543%
   6   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  2,749,927.87     129.3888%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  2,788,331.51     131.1958%
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,907,776.66     136.8159%
====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-0918397              |(3) 35-1357381
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |     900.00000       9000.00|    2000.00000      20000.00|     900.00000        9000.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   34000.00000      34000.00|   48000.00000      48000.00|   46900.00000       46900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  105000.00000     105000.00|  109500.00000     109500.00|  115000.00000      115000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   60000.00000      60000.00|   38000.00000      38000.00|   49000.00000       49000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-93999                 2.000  EACH|     280.00000        560.00|     820.00000       1640.00|     500.00000        1000.00
  SIGNAL POLE, REMOVE                     |                            |                            |
0006 203-02000             21017.000  CYS |       6.75000     141864.75|       8.00000     168136.00|       9.00000      189153.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             15612.000  CYS |       3.25000      50739.00|       3.30000      51519.60|       2.50000       39030.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 205-06933                 1.000  EACH|      63.00000         63.00|      65.00000         65.00|      65.00000          65.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0009 205-06937              4075.000  LFT |       1.55000       6316.25|       1.50000       6112.50|       1.55000        6316.25
  TEMPORARY SILT FENCE                    |                            |                            |
0010 211-02060              3921.000  CYS |      20.50000      80380.50|      23.50000      92143.50|      12.00000       47052.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-04075                20.000  TON |      15.75000        315.00|      18.00000        360.00|      21.00000         420.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0012 303-52308              3336.000  TON |       7.25000      24186.00|      15.00000      50040.00|      11.00000       36696.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-0918397              |(3) 35-1357381
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 307-04459               159.000  LFT |      10.50000       1669.50|       1.50000        238.50|      14.00000        2226.00
  CURB, MONOLITHIC                        |                            |                            |
0014 401-05437             11873.000  TON |      29.00000     344317.00|      28.55000     338974.15|      31.75000      376967.75
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05454              4341.000  TON |      36.00000     156276.00|      31.00000     134571.00|      32.75000      142167.75
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0016 401-05456              2159.000  TON |      47.00000     101473.00|      47.00000     101473.00|      45.00000       97155.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    2550.00000       2550.00|    3900.00000       3900.00|    2500.00000        2500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05470              4536.000  TON |      29.00000     131544.00|      25.75000     116802.00|      29.00000      131544.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0019 406-05520                29.000  TON |     160.00000       4640.00|     165.00000       4785.00|     175.00000        5075.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-06037                 2.000  EACH|     695.00000       1390.00|    1050.00000       2100.00|     795.00000        1590.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105               100.000  LFT |      22.00000       2200.00|      29.00000       2900.00|      39.00000        3900.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 604-06069               187.000  SYS |      56.00000      10472.00|      65.00000      12155.00|      54.00000       10098.00
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-44251                 2.500  CYS |    1100.00000       2750.00|    1200.00000       3000.00|     865.00000        2162.50
  STEPS, CONCRETE                         |                            |                            |
0025 604-91531              2481.000  SYS |      20.25000      50240.25|      25.00000      62025.00|      34.00000       84354.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0026 605-06155              8184.000  LFT |       8.75000      71610.00|      10.25000      83886.00|       8.50000       69564.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0027 610-05527               300.000  TON |      63.00000      18900.00|      58.00000      17400.00|      59.00000       17700.00
  HMA FOR APPROACHES                      |                            |                            |
0028 611-05330              1370.000  SYS |      30.00000      41100.00|      35.00000      47950.00|      44.00000       60280.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0029 611-06497                 6.000  EACH|     126.00000        756.00|     180.00000       1080.00|     115.00000         690.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 615-06505                 5.000  EACH|     610.00000       3050.00|     450.00000       2250.00|     525.00000        2625.00
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     655.00000        655.00|     425.00000        425.00|     525.00000         525.00
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-06405                21.000  TON |      30.00000        630.00|      35.00000        735.00|      35.00000         735.00
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 2.000  EACH|     210.00000        420.00|     215.00000        430.00|     200.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-0918397              |(3) 35-1357381
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06567                69.000  MG  |       2.00000        138.00|       4.00000        276.00|       2.00000         138.00
  WATER                                   |                            |                            |
0036 621-06574             17134.000  SYS |       2.50000      42835.00|       2.65000      45405.10|       2.65000       45405.10
  SODDING                                 |                            |                            |
0037 702-90915                 6.300  CYS |     270.00000       1701.00|     460.00000       2898.00|     450.00000        2835.00
  CONCRETE, A                             |                            |                            |
0038 703-51030              1151.400  LBS |       1.40000       1611.96|       0.50000        575.70|       2.00000        2302.80
  REINFORCING STEEL                       |                            |                            |
0039 706-01268                36.500  LFT |     135.00000       4927.50|     200.00000       7300.00|     170.00000        6205.00
  HANDRAIL, ALUMINUM                      |                            |                            |
0040 714-04802                78.000  SYS |     200.00000      15600.00|     250.00000      19500.00|     240.00000       18720.00
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0041 714-04854               112.000  LFT |     260.00000      29120.00|     275.00000      30800.00|     350.00000       39200.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 3 FT.                 |                            |                            |
0042 715-05048              9448.000  LFT |       2.10000      19840.80|       2.50000      23620.00|       2.00000       18896.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0043 715-05053                34.000  LFT |      12.75000        433.50|      13.00000        442.00|      11.00000         374.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0044 715-05151              3570.000  LFT |      19.50000      69615.00|      22.75000      81217.50|      24.00000       85680.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0045 715-05152               554.000  LFT |      25.25000      13988.50|      27.00000      14958.00|      30.00000       16620.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0046 715-05154              1403.000  LFT |      28.00000      39284.00|      32.00000      44896.00|      38.00000       53314.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0047 715-05242                35.000  LFT |     124.00000       4340.00|     135.00000       4725.00|     320.00000       11200.00
  PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT.     |                            |                            |
0048 715-46005                 3.000  EACH|     216.00000        648.00|     250.00000        750.00|     165.00000         495.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0049 715-46020                 1.000  EACH|     375.00000        375.00|     420.00000        420.00|     300.00000         300.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0050 718-06531                 2.000  EACH|     820.00000       1640.00|     850.00000       1700.00|     550.00000        1100.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0051 718-06532              3280.000  LFT |       0.95000       3116.00|       1.00000       3280.00|       0.90000        2952.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0052 718-52610              1080.000  CYS |      22.50000      24300.00|      24.50000      26460.00|      17.00000       18360.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0053 718-99153              8516.000  SYS |       0.50000       4258.00|       0.75000       6387.00|       1.00000        8516.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0054 720-44000                 8.000  EACH|     400.00000       3200.00|     425.00000       3400.00|     375.00000        3000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-0918397              |(3) 35-1357381
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 720-45030                 1.000  EACH|     800.00000        800.00|     875.00000        875.00|    1100.00000        1100.00
  INLET, E7                               |                            |                            |
0056 720-45045                21.000  EACH|    1050.00000      22050.00|    1200.00000      25200.00|    1200.00000       25200.00
  INLET, J10                              |                            |                            |
0057 720-45055                11.000  EACH|    1100.00000      12100.00|    1250.00000      13750.00|    1300.00000       14300.00
  INLET, M10                              |                            |                            |
0058 720-45410                22.000  EACH|    1300.00000      28600.00|    1450.00000      31900.00|    1500.00000       33000.00
  MANHOLE, C4                             |                            |                            |
0059 720-45416                 2.000  EACH|    3000.00000       6000.00|    4500.00000       9000.00|    3650.00000        7300.00
  MANHOLE, E4                             |                            |                            |
0060 720-45430                 1.000  EACH|    3050.00000       3050.00|    4500.00000       4500.00|    7875.00000        7875.00
  MANHOLE, G4                             |                            |                            |
0061 720-98174                 4.000  EACH|    1300.00000       5200.00|    1600.00000       6400.00|    1750.00000        7000.00
  INLET, B15                              |                            |                            |
0062 722-60824              1071.000  SYS |       2.00000       2142.00|       3.00000       3213.00|       3.50000        3748.50
  SURFACE MILLING                         |                            |                            |
0063 801-04308                 8.000  EACH|      79.00000        632.00|      80.00000        640.00|     250.00000        2000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06203             18376.000  LFT |       0.13000       2388.88|       0.13000       2388.88|       0.20000        3675.20
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0065 801-06207             16463.000  LFT |       0.83000      13664.29|       1.00000      16463.00|       1.00000       16463.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0066 801-06216                20.000  LFT |       5.30000        106.00|       5.00000        100.00|       2.00000          40.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0067 801-06218                52.000  LFT |      10.40000        540.80|      10.00000        520.00|       6.00000         312.00
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0068 801-06606                11.000  EACH|     185.00000       2035.00|     190.00000       2090.00|     200.00000        2200.00
  BARRICADE, IIIB                         |                            |                            |
0069 801-06625                30.000  EACH|      52.00000       1560.00|      53.00000       1590.00|      85.00000        2550.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0070 801-06640                29.000  EACH|     120.00000       3480.00|     115.00000       3335.00|     125.00000        3625.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0071 801-06645                 8.000  EACH|      32.00000        256.00|      32.00000        256.00|      40.00000         320.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 801-06775                        LUMP|   40000.00000      40000.00|   40000.00000      40000.00|   48000.00000       48000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 802-76020               114.630  SFT |      32.00000       3668.16|      17.00000       1948.71|      10.00000        1146.30
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  0.080 IN. THICKNESS                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-0918397              |(3) 35-1357381
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 802-76025                12.500  SFT |      28.00000        350.00|      18.00000        225.00|      15.00000         187.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0075 802-76055               130.000  LFT |      12.75000       1657.50|       6.50000        845.00|       3.00000         390.00
  SIGN POST, A                            |                            |                            |
0076 802-93494                13.000  LFT |      24.50000        318.50|      32.00000        416.00|       7.00000          91.00
  POST, ROUND, GALVANIZED                 |                            |                            |
0077 803-76125                 1.000  EACH|    6150.00000       6150.00|    7000.00000       7000.00|    7250.00000        7250.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0078 805-01815                 4.000  EACH|    2250.00000       9000.00|    1800.00000       7200.00|    1900.00000        7600.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0079 805-01842                17.000  EACH|     585.00000       9945.00|     850.00000      14450.00|     650.00000       11050.00
  HANDHOLE, SIGNAL                        |                            |                            |
0080 805-01844              3665.000  LFT |       7.60000      27854.00|       9.00000      32985.00|       9.50000       34817.50
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0081 805-01885                 4.000  EACH|     870.00000       3480.00|    1200.00000       4800.00|     850.00000        3400.00
  MAST ARM, 30 FT.                        |                            |                            |
0082 805-02087                        LUMP|    1125.00000       1125.00|     340.00000        340.00|    1000.00000        1000.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0083 805-02658               857.000  LFT |       1.50000       1285.50|       1.75000       1499.75|       1.60000        1371.20
  CABLE, COAXIAL                          |                            |                            |
0084 805-04519              3665.000  LFT |       1.05000       3848.25|       2.50000       9162.50|       1.40000        5131.00
  CABLE, TELEMETRY, 6 PR., REA SPEC.,     |                            |                            |
  PE-39, UNDERGROUND                      |                            |                            |
0085 805-04782                 1.000  EACH|   22400.00000      22400.00|   21000.00000      21000.00|   23800.00000       23800.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0086 805-78106                 1.000  EACH|    8550.00000       8550.00|    8200.00000       8200.00|    7800.00000        7800.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0087 805-78205                 5.000  EACH|     440.00000       2200.00|     400.00000       2000.00|     425.00000        2125.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0088 805-78230                 4.000  EACH|     665.00000       2660.00|     600.00000       2400.00|     550.00000        2200.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0089 805-78415                 4.000  EACH|    1200.00000       4800.00|    1100.00000       4400.00|    1750.00000        7000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0090 805-78420                 4.000  EACH|     200.00000        800.00|     250.00000       1000.00|     325.00000        1300.00
  DISCONNECT HANGER                       |                            |                            |
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0091 805-78445                 1.000  EACH|     425.00000        425.00|     360.00000        360.00|     425.00000         425.00
  SIGNAL SERVICE                          |                            |                            |
0092 805-78467               100.000  LFT |       1.45000        145.00|       2.25000        225.00|       1.50000         150.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0093 805-78480               857.000  LFT |       1.00000        857.00|       1.40000       1199.80|       1.00000         857.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0094 805-78485               202.000  LFT |       1.05000        212.10|       1.75000        353.50|       1.00000         202.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0095 805-78490               764.000  LFT |       1.15000        878.60|       2.40000       1833.60|       1.15000         878.60
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0096 805-78925                 1.000  EACH|     850.00000        850.00|    1100.00000       1100.00|     600.00000         600.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0097 805-81060                 4.000  EACH|    2940.00000      11760.00|    2550.00000      10200.00|    3250.00000       13000.00
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0098 805-95568             10910.000  LFT |       2.80000      30548.00|       4.50000      49095.00|       5.50000       60005.00
  CONDUIT, PVC, 4 IN.                     |                            |                            |
0099 805-96014               192.000  LFT |       1.10000        211.20|       1.05000        201.60|       9.00000        1728.00
  SAW CUT, FULL DEPTH                     |                            |                            |
0100 807-78590                11.000  EACH|    1400.00000      15400.00|    2750.00000      30250.00|     625.00000        6875.00
  HANDHOLE                                |                            |                            |
0101 808-06701              1938.000  LFT |       0.24000        465.12|       0.25000        484.50|       0.40000         775.20
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0102 808-06703              9671.000  LFT |       0.24000       2321.04|       0.25000       2417.75|       0.40000        3868.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0103 808-75240               749.500  LFT |       0.24000        179.88|       0.25000        187.38|       0.40000         299.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0104 808-75245             12075.000  LFT |       0.24000       2898.00|       0.25000       3018.75|       0.40000        4830.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0105 808-75297               189.000  LFT |       6.30000       1190.70|       6.50000       1228.50|       4.00000         756.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0106 808-75300               133.000  LFT |       3.20000        425.60|       3.25000        432.25|       1.00000         133.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0107 808-75320                11.000  EACH|      53.00000        583.00|      52.00000        572.00|      65.00000         715.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0108 808-75325                11.000  EACH|      68.50000        753.50|      68.00000        748.00|      70.00000         770.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-0918397              |(3) 35-1357381
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 808-75340                 8.000  EACH|     310.00000       2480.00|     325.00000       2600.00|     300.00000        2400.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0110 601-93346                 2.000  EACH|     300.00000        600.00|      75.00000        150.00|     340.00000         680.00
  GUARD RAIL CONNECTOR, AS                |                            |                            |
0111 305-05206              2050.000  TON |      28.00000      57400.00|      41.00000      84050.00|      32.00000       65600.00
  WIDENING WITH HMA                       |                            |                            |
     SECTION TOTALS                       |             $  2,125,320.13|             $  2,314,407.02|                $  2,349,420.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,125,320.13|             $  2,314,407.02|                $  2,349,420.35
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |(5) 35-1609544              |(6) 35-0906416
                                          |ROGERS GROUP, INC.          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1808.00000      18080.00|    1604.86000      16048.60|    1197.62000       11976.20
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   44100.00000      44100.00|   53410.50000      53410.50|   36537.37000       36537.37
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   76700.00000      76700.00|  123000.00000     123000.00|  137496.39000      137496.39
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   36750.00000      36750.00|   47069.95000      47069.95|   64431.90000       64431.90
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-93999                 2.000  EACH|     777.00000       1554.00|     790.99000       1581.98|     438.45000         876.90
  SIGNAL POLE, REMOVE                     |                            |                            |
0006 203-02000             21017.000  CYS |       7.35000     154474.95|      10.87000     228454.79|      11.70000      245898.90
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             15612.000  CYS |       3.15000      49177.80|       4.69000      73220.28|       6.73000      105068.76
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 205-06933                 1.000  EACH|      63.00000         63.00|      64.74000         64.74|      62.64000          62.64
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0009 205-06937              4075.000  LFT |       1.60000       6520.00|       1.60000       6520.00|       1.61000        6560.75
  TEMPORARY SILT FENCE                    |                            |                            |
0010 211-02060              3921.000  CYS |      22.00000      86262.00|      16.43000      64422.03|      32.36000      126883.56
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-04075                20.000  TON |      36.20000        724.00|      23.03000        460.60|      11.61000         232.20
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0012 303-52308              3336.000  TON |      12.00000      40032.00|      16.68000      55644.48|      11.34000       37830.24
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 307-04459               159.000  LFT |      10.50000       1669.50|      13.29000       2113.11|      56.14000        8926.26
  CURB, MONOLITHIC                        |                            |                            |
0014 401-05437             11873.000  TON |      33.80000     401307.40|      30.81000     365807.13|      33.80000      401307.40
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05454              4341.000  TON |      38.60000     167562.60|      33.45000     145206.45|      38.60000      167562.60
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0016 401-05456              2159.000  TON |      50.80000     109677.20|      50.71000     109482.89|      50.80000      109677.20
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    2520.00000       2520.00|    4208.10000       4208.10|    2505.42000        2505.42
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05470              4536.000  TON |      31.40000     142430.40|      27.78000     126010.08|      31.40000      142430.40
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0019 406-05520                29.000  TON |     220.00000       6380.00|     178.04000       5163.16|     216.00000        6264.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-06037                 2.000  EACH|     693.00000       1386.00|     712.14000       1424.28|     782.94000        1565.88
  GUARDRAIL END TREATMENT, I              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |(5) 35-1609544              |(6) 35-0906416
                                          |ROGERS GROUP, INC.          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 601-99105               100.000  LFT |      22.05000       2205.00|      22.66000       2266.00|      38.63000        3863.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 604-06069               187.000  SYS |      47.25000       8835.75|      56.11000      10492.57|     103.82000       19414.34
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-44251                 2.500  CYS |    1050.00000       2625.00|    1011.27000       2528.18|    1036.26000        2590.65
  STEPS, CONCRETE                         |                            |                            |
0025 604-91531              2481.000  SYS |      21.00000      52101.00|      20.94000      51952.14|      20.48000       50810.88
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0026 605-06155              8184.000  LFT |       9.45000      77338.80|      10.61000      86832.24|      11.28000       92315.52
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0027 610-05527               300.000  TON |      67.85000      20355.00|      62.58000      18774.00|      67.85000       20355.00
  HMA FOR APPROACHES                      |                            |                            |
0028 611-05330              1370.000  SYS |      31.50000      43155.00|      28.77000      39414.90|      35.30000       48361.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0029 611-06497                 6.000  EACH|     126.00000        756.00|     129.48000        776.88|     120.05000         720.30
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 615-06505                 5.000  EACH|     609.00000       3045.00|     625.82000       3129.10|     516.74000        2583.70
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     656.25000        656.25|     674.38000        674.38|     516.74000         516.74
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-06405                21.000  TON |      46.00000        966.00|      28.68000        602.28|      33.45000         702.45
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 2.000  EACH|     210.00000        420.00|     215.80000        431.60|     208.78000         417.56
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06567                69.000  MG  |       2.10000        144.90|       2.16000        149.04|       2.09000         144.21
  WATER                                   |                            |                            |
0036 621-06574             17134.000  SYS |       3.10000      53115.40|       2.61000      44719.74|       2.53000       43349.02
  SODDING                                 |                            |                            |
0037 702-90915                 6.300  CYS |     446.70000       2814.21|     454.68000       2864.48|     456.20000        2874.06
  CONCRETE, A                             |                            |                            |
0038 703-51030              1151.400  LBS |       0.50000        575.70|       0.51000        587.21|       1.74000        2003.44
  REINFORCING STEEL                       |                            |                            |
0039 706-01268                36.500  LFT |     135.50000       4945.75|     139.19000       5080.44|     169.12000        6172.88
  HANDRAIL, ALUMINUM                      |                            |                            |
0040 714-04802                78.000  SYS |     145.20000      11325.60|     216.63000      16897.14|     186.67000       14560.26
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0041 714-04854               112.000  LFT |     288.75000      32340.00|     298.65000      33448.80|     462.50000       51800.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 3 FT.                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |(5) 35-1609544              |(6) 35-0906416
                                          |ROGERS GROUP, INC.          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 715-05048              9448.000  LFT |       2.40000      22675.20|       2.97000      28060.56|       2.87000       27115.76
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0043 715-05053                34.000  LFT |      13.65000        464.10|      10.79000        366.86|      10.44000         354.96
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0044 715-05151              3570.000  LFT |      21.00000      74970.00|      21.06000      75184.20|      21.92000       78254.40
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0045 715-05152               554.000  LFT |      26.25000      14542.50|      22.60000      12520.40|      58.00000       32132.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0046 715-05154              1403.000  LFT |      32.55000      45667.65|      35.02000      49133.06|      49.06000       68831.18
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0047 715-05242                35.000  LFT |     131.25000       4593.75|     105.56000       3694.60|     626.36000       21922.60
  PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT.     |                            |                            |
0048 715-46005                 3.000  EACH|     236.25000        708.75|     238.11000        714.33|     250.54000         751.62
  PIPE END SECTION, 15 IN.                |                            |                            |
0049 715-46020                 1.000  EACH|     420.00000        420.00|     490.06000        490.06|     420.70000         420.70
  PIPE END SECTION, 24 IN.                |                            |                            |
0050 718-06531                 2.000  EACH|     840.00000       1680.00|     404.63000        809.26|     391.47000         782.94
  OUTLET PROTECTOR, 3                     |                            |                            |
0051 718-06532              3280.000  LFT |       1.05000       3444.00|       1.24000       4067.20|       1.20000        3936.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0052 718-52610              1080.000  CYS |      23.50000      25380.00|      31.29000      33793.20|      30.27000       32691.60
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0053 718-99153              8516.000  SYS |       0.80000       6812.80|       1.46000      12433.36|       1.41000       12007.56
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0054 720-44000                 8.000  EACH|     420.00000       3360.00|     514.35000       4114.80|     386.68000        3093.44
  CASTING, ADJUST TO GRADE                |                            |                            |
0055 720-45030                 1.000  EACH|     840.00000        840.00|     770.43000        770.43|    1317.43000        1317.43
  INLET, E7                               |                            |                            |
0056 720-45045                21.000  EACH|    1155.00000      24255.00|    1457.75000      30612.75|    1658.80000       34834.80
  INLET, J10                              |                            |                            |
0057 720-45055                11.000  EACH|    1260.00000      13860.00|     990.90000      10899.90|    1658.80000       18246.80
  INLET, M10                              |                            |                            |
0058 720-45410                22.000  EACH|    1365.00000      30030.00|    1954.21000      42992.62|    2004.34000       44095.48
  MANHOLE, C4                             |                            |                            |
0059 720-45416                 2.000  EACH|    4305.00000       8610.00|    1971.97000       3943.94|    5975.42000       11950.84
  MANHOLE, E4                             |                            |                            |
0060 720-45430                 1.000  EACH|    4462.50000       4462.50|    3362.64000       3362.64|    9164.61000        9164.61
  MANHOLE, G4                             |                            |                            |
0061 720-98174                 4.000  EACH|    1575.00000       6300.00|    1416.39000       5665.56|    2062.80000        8251.20
  INLET, B15                              |                            |                            |
0062 722-60824              1071.000  SYS |       4.50000       4819.50|       3.40000       3641.40|       2.76000        2955.96
  SURFACE MILLING                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |(5) 35-1609544              |(6) 35-0906416
                                          |ROGERS GROUP, INC.          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 801-04308                 8.000  EACH|      82.00000        656.00|     172.64000       1381.12|     260.98000        2087.84
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06203             18376.000  LFT |       0.14000       2572.64|       0.11000       2021.36|       0.21000        3858.96
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0065 801-06207             16463.000  LFT |       1.00000      16463.00|       1.03000      16956.89|       1.04000       17121.52
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0066 801-06216                20.000  LFT |       3.15000         63.00|      10.79000        215.80|       1.88000          37.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0067 801-06218                52.000  LFT |       8.40000        436.80|       8.09000        420.68|       6.26000         325.52
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0068 801-06606                11.000  EACH|     160.00000       1760.00|      91.72000       1008.92|     208.78000        2296.58
  BARRICADE, IIIB                         |                            |                            |
0069 801-06625                30.000  EACH|      65.10000       1953.00|     102.51000       3075.30|      81.43000        2442.90
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0070 801-06640                29.000  EACH|     140.00000       4060.00|     118.69000       3442.01|     125.27000        3632.83
  CONSTRUCTION SIGN, A                    |                            |                            |
0071 801-06645                 8.000  EACH|      36.75000        294.00|      43.16000        345.28|      41.76000         334.08
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 801-06775                        LUMP|  100200.00000     100200.00|   45205.29000      45205.29|   45196.03000       45196.03
  MAINTAINING TRAFFIC                     |                            |                            |
0073 802-76020               114.630  SFT |      17.00000       1948.71|      17.38000       1992.27|      10.44000        1196.74
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  0.080 IN. THICKNESS                     |                            |                            |
0074 802-76025                12.500  SFT |      18.00000        225.00|      18.52000        231.50|      15.66000         195.75
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0075 802-76055               130.000  LFT |       6.50000        845.00|       6.61000        859.30|       3.13000         406.90
  SIGN POST, A                            |                            |                            |
0076 802-93494                13.000  LFT |      30.50000        396.50|      30.97000        402.61|       7.31000          95.03
  POST, ROUND, GALVANIZED                 |                            |                            |
0077 803-76125                 1.000  EACH|    6860.00000       6860.00|    6982.37000       6982.37|    7150.88000        7150.88
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0078 805-01815                 4.000  EACH|    1890.00000       7560.00|    1921.14000       7684.56|    1879.06000        7516.24
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0079 805-01842                17.000  EACH|     850.00000      14450.00|     866.87000      14736.79|     626.35000       10647.95
  HANDHOLE, SIGNAL                        |                            |                            |
0080 805-01844              3665.000  LFT |       9.50000      34817.50|       8.50000      31152.50|       9.66000       35403.90
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
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                                          |(4) 35-1418333              |(5) 35-1609544              |(6) 35-0906416
                                          |ROGERS GROUP, INC.          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 805-01885                 4.000  EACH|    1190.00000       4760.00|    1210.81000       4843.24|     856.02000        3424.08
  MAST ARM, 30 FT.                        |                            |                            |
0082 805-02087                        LUMP|     330.00000        330.00|     337.14000        337.14|    1043.93000        1043.93
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0083 805-02658               857.000  LFT |       1.75000       1499.75|       1.79000       1534.03|       1.67000        1431.19
  CABLE, COAXIAL                          |                            |                            |
0084 805-04519              3665.000  LFT |       2.40000       8796.00|       2.47000       9052.55|       1.36000        4984.40
  CABLE, TELEMETRY, 6 PR., REA SPEC.,     |                            |                            |
  PE-39, UNDERGROUND                      |                            |                            |
0085 805-04782                 1.000  EACH|   22275.00000      22275.00|   22663.72000      22663.72|   24845.41000       24845.41
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0086 805-78106                 1.000  EACH|    8000.00000       8000.00|    8144.29000       8144.29|    8142.61000        8142.61
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0087 805-78205                 5.000  EACH|     390.00000       1950.00|     397.58000       1987.90|     417.57000        2087.85
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0088 805-78230                 4.000  EACH|     600.00000       2400.00|     610.16000       2440.64|     542.84000        2171.36
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0089 805-78415                 4.000  EACH|    1120.00000       4480.00|    1086.16000       4344.64|    1722.48000        6889.92
  SPAN, CATENARY, AND TETHER              |                            |                            |
0090 805-78420                 4.000  EACH|     250.00000       1000.00|     252.84000       1011.36|     313.18000        1252.72
  DISCONNECT HANGER                       |                            |                            |
0091 805-78445                 1.000  EACH|     340.00000        340.00|     347.15000        347.15|     417.57000         417.57
  SIGNAL SERVICE                          |                            |                            |
0092 805-78467               100.000  LFT |       2.20000        220.00|       2.26000        226.00|       1.46000         146.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0093 805-78480               857.000  LFT |       1.40000       1199.80|       1.42000       1216.94|       0.94000         805.58
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0094 805-78485               202.000  LFT |       1.80000        363.60|       1.81000        365.62|       1.04000         210.08
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0095 805-78490               764.000  LFT |       2.30000       1757.20|       2.36000       1803.04|       1.15000         878.60
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0096 805-78925                 1.000  EACH|    1065.00000       1065.00|    1084.18000       1084.18|     574.16000         574.16
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0097 805-81060                 4.000  EACH|    2675.00000      10700.00|    2722.03000      10888.12|    3257.04000       13028.16
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0098 805-95568             10910.000  LFT |       4.40000      48004.00|       4.21000      45931.10|       5.64000       61532.40
  CONDUIT, PVC, 4 IN.                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |(5) 35-1609544              |(6) 35-0906416
                                          |ROGERS GROUP, INC.          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 805-96014               192.000  LFT |       5.25000       1008.00|       2.16000        414.72|       8.87000        1703.04
  SAW CUT, FULL DEPTH                     |                            |                            |
0100 807-78590                11.000  EACH|    3200.00000      35200.00|    2882.11000      31703.21|     615.92000        6775.12
  HANDHOLE                                |                            |                            |
0101 808-06701              1938.000  LFT |       0.30000        581.40|       0.38000        736.44|       0.38000         736.44
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0102 808-06703              9671.000  LFT |       0.30000       2901.30|       0.35000       3384.85|       0.38000        3674.98
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0103 808-75240               749.500  LFT |       0.30000        224.85|       0.38000        284.81|       0.38000         284.81
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0104 808-75245             12075.000  LFT |       0.30000       3622.50|       0.35000       4226.25|       0.38000        4588.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0105 808-75297               189.000  LFT |       3.00000        567.00|       3.51000        663.39|       4.07000         769.23
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0106 808-75300               133.000  LFT |       0.95000        126.35|       0.76000        101.08|       1.04000         138.32
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0107 808-75320                11.000  EACH|      56.70000        623.70|      47.48000        522.28|      62.64000         689.04
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0108 808-75325                11.000  EACH|      77.70000        854.70|      60.42000        664.62|      67.86000         746.46
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0109 808-75340                 8.000  EACH|     294.00000       2352.00|     404.63000       3237.04|     307.96000        2463.68
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0110 601-93346                 2.000  EACH|     299.25000        598.50|     307.52000        615.04|     334.06000         668.12
  GUARD RAIL CONNECTOR, AS                |                            |                            |
0111 305-05206              2050.000  TON |      41.00000      84050.00|      39.60000      81180.00|      30.30000       62115.00
  WIDENING WITH HMA                       |                            |                            |
     SECTION TOTALS                       |             $  2,410,398.76|             $  2,462,275.34|                $  2,749,927.87
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,410,398.76|             $  2,462,275.34|                $  2,749,927.87
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-0999231              |
                                          |AMERICAN CONTRACTING & SERVI|HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1500.00000      15000.00|    3000.00000      30000.00|
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   65000.00000      65000.00|   55000.00000      55000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  138000.00000     138000.00|  145000.00000     145000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   80000.00000      80000.00|   87000.00000      87000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-93999                 2.000  EACH|     300.00000        600.00|     817.65000       1635.30|
  SIGNAL POLE, REMOVE                     |                            |                            |
0006 203-02000             21017.000  CYS |      14.50000     304746.50|      14.50000     304746.50|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             15612.000  CYS |       6.00000      93672.00|       5.74000      89612.88|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 205-06933                 1.000  EACH|      65.00000         65.00|      66.28000         66.28|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0009 205-06937              4075.000  LFT |       1.55000       6316.25|       1.64000       6683.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0010 211-02060              3921.000  CYS |      28.00000     109788.00|      17.50000      68617.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-04075                20.000  TON |      36.00000        720.00|      41.33000        826.60|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0012 303-52308              3336.000  TON |      16.00000      53376.00|      18.00000      60048.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 307-04459               159.000  LFT |      12.00000       1908.00|      30.00000       4770.00|
  CURB, MONOLITHIC                        |                            |                            |
0014 401-05437             11873.000  TON |      30.00000     356190.00|      31.54000     374474.42|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05454              4341.000  TON |      32.50000     141082.50|      34.25000     148679.25|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0016 401-05456              2159.000  TON |      50.00000     107950.00|      51.92000     112095.28|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    2750.00000       2750.00|    6000.00000       6000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05470              4536.000  TON |      27.00000     122472.00|      28.45000     129049.20|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0019 406-05520                29.000  TON |     175.00000       5075.00|     182.28000       5286.12|
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-06037                 2.000  EACH|     775.00000       1550.00|     729.12000       1458.24|
  GUARDRAIL END TREATMENT, I              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-0999231              |
                                          |AMERICAN CONTRACTING & SERVI|HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 601-99105               100.000  LFT |      38.00000       3800.00|      23.20000       2320.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 604-06069               187.000  SYS |      50.00000       9350.00|      46.40000       8676.80|
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-44251                 2.500  CYS |    2000.00000       5000.00|    4000.00000      10000.00|
  STEPS, CONCRETE                         |                            |                            |
0025 604-91531              2481.000  SYS |      27.00000      66987.00|      23.75000      58923.75|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0026 605-06155              8184.000  LFT |      11.00000      90024.00|      12.34000     100990.56|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0027 610-05527               300.000  TON |      60.00000      18000.00|      64.07000      19221.00|
  HMA FOR APPROACHES                      |                            |                            |
0028 611-05330              1370.000  SYS |      40.00000      54800.00|      38.11000      52210.70|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0029 611-06497                 6.000  EACH|     125.00000        750.00|     132.57000        795.42|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 615-06505                 5.000  EACH|     550.00000       2750.00|     640.74000       3203.70|
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     550.00000        550.00|     690.46000        690.46|
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-06405                21.000  TON |      60.00000       1260.00|      60.00000       1260.00|
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 2.000  EACH|     225.00000        450.00|     220.95000        441.90|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06567                69.000  MG  |       2.00000        138.00|       2.21000        152.49|
  WATER                                   |                            |                            |
0036 621-06574             17134.000  SYS |       2.55000      43691.70|       2.67000      45747.78|
  SODDING                                 |                            |                            |
0037 702-90915                 6.300  CYS |     300.00000       1890.00|     470.00000       2961.00|
  CONCRETE, A                             |                            |                            |
0038 703-51030              1151.400  LBS |       1.50000       1727.10|       0.52000        598.73|
  REINFORCING STEEL                       |                            |                            |
0039 706-01268                36.500  LFT |     175.00000       6387.50|     142.51000       5201.62|
  HANDRAIL, ALUMINUM                      |                            |                            |
0040 714-04802                78.000  SYS |     340.00000      26520.00|     312.29000      24358.62|
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0041 714-04854               112.000  LFT |     400.00000      44800.00|     352.39000      39467.68|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 3 FT.                 |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 715-05048              9448.000  LFT |       3.25000      30706.00|       2.41000      22769.68|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0043 715-05053                34.000  LFT |      30.00000       1020.00|      23.86000        811.24|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0044 715-05151              3570.000  LFT |      25.00000      89250.00|      27.84000      99388.80|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0045 715-05152               554.000  LFT |      28.00000      15512.00|      80.00000      44320.00|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0046 715-05154              1403.000  LFT |      35.00000      49105.00|      43.78000      61423.34|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0047 715-05242                35.000  LFT |     290.00000      10150.00|     433.19000      15161.65|
  PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT.     |                            |                            |
0048 715-46005                 3.000  EACH|     290.00000        870.00|     297.09000        891.27|
  PIPE END SECTION, 15 IN.                |                            |                            |
0049 715-46020                 1.000  EACH|     375.00000        375.00|     382.20000        382.20|
  PIPE END SECTION, 24 IN.                |                            |                            |
0050 718-06531                 2.000  EACH|     575.00000       1150.00|    1640.84000       3281.68|
  OUTLET PROTECTOR, 3                     |                            |                            |
0051 718-06532              3280.000  LFT |       1.00000       3280.00|       0.99000       3247.20|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0052 718-52610              1080.000  CYS |      30.00000      32400.00|      21.69000      23425.20|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0053 718-99153              8516.000  SYS |       1.70000      14477.20|       1.21000      10304.36|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0054 720-44000                 8.000  EACH|     350.00000       2800.00|     500.00000       4000.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0055 720-45030                 1.000  EACH|    1000.00000       1000.00|     859.97000        859.97|
  INLET, E7                               |                            |                            |
0056 720-45045                21.000  EACH|    1275.00000      26775.00|    1095.99000      23015.79|
  INLET, J10                              |                            |                            |
0057 720-45055                11.000  EACH|    1300.00000      14300.00|    1095.99000      12055.89|
  INLET, M10                              |                            |                            |
0058 720-45410                22.000  EACH|    1400.00000      30800.00|    1617.43000      35583.46|
  MANHOLE, C4                             |                            |                            |
0059 720-45416                 2.000  EACH|    2300.00000       4600.00|    5000.00000      10000.00|
  MANHOLE, E4                             |                            |                            |
0060 720-45430                 1.000  EACH|    2000.00000       2000.00|    5011.28000       5011.28|
  MANHOLE, G4                             |                            |                            |
0061 720-98174                 4.000  EACH|    2150.00000       8600.00|    1499.95000       5999.80|
  INLET, B15                              |                            |                            |
0062 722-60824              1071.000  SYS |       5.50000       5890.50|       5.91000       6329.61|
  SURFACE MILLING                         |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 801-04308                 8.000  EACH|     275.00000       2200.00|      82.85000        662.80|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06203             18376.000  LFT |       0.22000       4042.72|       0.14000       2572.64|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0065 801-06207             16463.000  LFT |       1.10000      18109.30|       0.87000      14322.81|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0066 801-06216                20.000  LFT |       2.00000         40.00|       5.52000        110.40|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0067 801-06218                52.000  LFT |       6.50000        338.00|      11.05000        574.60|
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0068 801-06606                11.000  EACH|     220.00000       2420.00|     193.33000       2126.63|
  BARRICADE, IIIB                         |                            |                            |
0069 801-06625                30.000  EACH|      85.00000       2550.00|      55.24000       1657.20|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0070 801-06640                29.000  EACH|     135.00000       3915.00|     121.52000       3524.08|
  CONSTRUCTION SIGN, A                    |                            |                            |
0071 801-06645                 8.000  EACH|      42.00000        336.00|      33.14000        265.12|
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 801-06775                        LUMP|  100000.00000     100000.00|  180011.21000     180011.21|
  MAINTAINING TRAFFIC                     |                            |                            |
0073 802-76020               114.630  SFT |      28.00000       3209.64|      17.96000       2058.75|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  0.080 IN. THICKNESS                     |                            |                            |
0074 802-76025                12.500  SFT |      25.00000        312.50|      19.13000        239.13|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0075 802-76055               130.000  LFT |      11.00000       1430.00|       6.84000        889.20|
  SIGN POST, A                            |                            |                            |
0076 802-93494                13.000  LFT |      22.00000        286.00|      32.02000        416.26|
  POST, ROUND, GALVANIZED                 |                            |                            |
0077 803-76125                 1.000  EACH|    6000.00000       6000.00|    7217.62000       7217.62|
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0078 805-01815                 4.000  EACH|    2250.00000       9000.00|    1985.87000       7943.48|
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0079 805-01842                17.000  EACH|     600.00000      10200.00|     896.08000      15233.36|
  HANDHOLE, SIGNAL                        |                            |                            |
0080 805-01844              3665.000  LFT |       8.00000      29320.00|      10.13000      37126.45|
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-0999231              |
                                          |AMERICAN CONTRACTING & SERVI|HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 805-01885                 4.000  EACH|     850.00000       3400.00|    1251.61000       5006.44|
  MAST ARM, 30 FT.                        |                            |                            |
0082 805-02087                        LUMP|    1100.00000       1100.00|     348.50000        348.50|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0083 805-02658               857.000  LFT |       1.50000       1285.50|       1.86000       1594.02|
  CABLE, COAXIAL                          |                            |                            |
0084 805-04519              3665.000  LFT |       1.00000       3665.00|       2.56000       9382.40|
  CABLE, TELEMETRY, 6 PR., REA SPEC.,     |                            |                            |
  PE-39, UNDERGROUND                      |                            |                            |
0085 805-04782                 1.000  EACH|   30000.00000      30000.00|   23427.33000      23427.33|
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0086 805-78106                 1.000  EACH|    8500.00000       8500.00|    8418.69000       8418.69|
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0087 805-78205                 5.000  EACH|     450.00000       2250.00|     410.97000       2054.85|
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0088 805-78230                 4.000  EACH|     675.00000       2700.00|     630.72000       2522.88|
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0089 805-78415                 4.000  EACH|    1250.00000       5000.00|    1177.25000       4709.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0090 805-78420                 4.000  EACH|     225.00000        900.00|     261.36000       1045.44|
  DISCONNECT HANGER                       |                            |                            |
0091 805-78445                 1.000  EACH|     450.00000        450.00|     358.85000        358.85|
  SIGNAL SERVICE                          |                            |                            |
0092 805-78467               100.000  LFT |       1.50000        150.00|       2.33000        233.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0093 805-78480               857.000  LFT |       1.00000        857.00|       1.48000       1268.36|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0094 805-78485               202.000  LFT |       1.10000        222.20|       1.88000        379.76|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0095 805-78490               764.000  LFT |       1.20000        916.80|       2.44000       1864.16|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0096 805-78925                 1.000  EACH|     875.00000        875.00|    1119.90000       1119.90|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0097 805-81060                 4.000  EACH|    2900.00000      11600.00|    2813.74000      11254.96|
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0098 805-95568             10910.000  LFT |       7.50000      81825.00|       4.61000      50295.10|
  CONDUIT, PVC, 4 IN.                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,705,952.76                                                  ROUTE : CURRY PIKE
     CALL ORDER   : 110                     CONTRACT ID : R -25036-A                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-0999231              |
                                          |AMERICAN CONTRACTING & SERVI|HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 805-96014               192.000  LFT |      22.00000       4224.00|       5.00000        960.00|
  SAW CUT, FULL DEPTH                     |                            |                            |
0100 807-78590                11.000  EACH|    1850.00000      20350.00|    3357.83000      36936.13|
  HANDHOLE                                |                            |                            |
0101 808-06701              1938.000  LFT |       0.40000        775.20|       0.24000        465.12|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0102 808-06703              9671.000  LFT |       0.40000       3868.40|       0.24000       2321.04|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0103 808-75240               749.500  LFT |       0.40000        299.80|       0.24000        179.88|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0104 808-75245             12075.000  LFT |       0.40000       4830.00|       0.24000       2898.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0105 808-75297               189.000  LFT |       4.10000        774.90|       6.63000       1253.07|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0106 808-75300               133.000  LFT |       1.10000        146.30|       3.31000        440.23|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0107 808-75320                11.000  EACH|      65.00000        715.00|      55.24000        607.64|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0108 808-75325                11.000  EACH|      70.00000        770.00|      71.81000        789.91|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0109 808-75340                 8.000  EACH|     325.00000       2600.00|     331.42000       2651.36|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0110 601-93346                 2.000  EACH|     350.00000        700.00|     314.85000        629.70|
  GUARD RAIL CONNECTOR, AS                |                            |                            |
0111 305-05206              2050.000  TON |      33.50000      68675.00|      28.72000      58876.00|
  WIDENING WITH HMA                       |                            |                            |
     SECTION TOTALS                       |             $  2,788,331.51|             $  2,907,776.66|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,788,331.51|             $  2,907,776.66|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   326,954.17                                                  ROUTE : SR 120
     CALL ORDER   : 120                     CONTRACT ID : R -25269-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 05/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5476005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS CORP.                                                  $    299,828.67     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    328,427.68     109.5384%
   3   62-1492793     API CONSTRUCTION CORP.                                                 $    408,079.81     136.1043%
   4   35-0997978     PHEND & BROWN, INC.                                                    $    440,802.66     147.0181%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1065659              |(3) 62-1492793
                                          |FOX CONTRACTORS CORP.       |BROOKS CONSTRUCTION         |API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1000.00000       8000.00|    1100.00000       8800.00|    1960.00000       15680.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4700.00000       4700.00|    3500.00000       3500.00|   15560.39000       15560.39
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14500.00000      14500.00|   14500.00000      14500.00|   19975.00000       19975.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14500.00000      14500.00|   14500.00000      14500.00|   27260.04000       27260.04
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               292.000  m   |      10.45000       3051.40|       8.40000       2452.80|      10.00000        2920.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820               383.800  m2  |       3.35000       1285.73|       8.00000       3070.40|       8.10000        3108.78
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               464.000  m3  |      18.50000       8584.00|      22.00000      10208.00|      16.25000        7540.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070             12159.000  m3  |      10.50000     127669.50|      12.80000     155635.20|      13.25000      161106.75
  BORROW                                  |                            |                            |
0009 205-02224               860.000  m   |       5.50000       4730.00|       5.25000       4515.00|       5.61000        4824.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02231                21.000  m   |      30.00000        630.00|      45.00000        945.00|      70.75000        1485.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02234                 1.000  EACH|      80.00000         80.00|      50.00000         50.00|      80.65000          80.65
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0012 211-02050                 3.700  m3  |      43.00000        159.10|      65.00000        240.50|      21.80000          80.66
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   326,954.17                                                  ROUTE : SR 120
     CALL ORDER   : 120                     CONTRACT ID : R -25269-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1065659              |(3) 62-1492793
                                          |FOX CONTRACTORS CORP.       |BROOKS CONSTRUCTION         |API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-52308              1258.000  Mg  |      11.00000      13838.00|      11.50000      14467.00|      19.25000       24216.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05477               292.000  Mg  |      47.00000      13724.00|      45.50000      13286.00|      68.25000       19929.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 405-05517                 3.680  Mg  |     366.00000       1346.88|     300.00000       1104.00|     268.75000         989.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05520                 1.730  Mg  |     168.00000        290.64|     200.00000        346.00|     268.75000         464.94
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 610-05527                32.500  Mg  |      53.00000       1722.50|      40.00000       1300.00|      98.10000        3188.25
  HMA FOR APPROACHES                      |                            |                            |
0020 611-06497                 1.000  EACH|     162.00000        162.00|     155.00000        155.00|     215.00000         215.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0021 616-02320                98.000  m2  |       2.00000        196.00|       1.00000         98.00|       1.50000         147.00
  GEOTEXTILES                             |                            |                            |
0022 616-06405                34.000  Mg  |      35.00000       1190.00|      45.00000       1530.00|      53.60000        1822.40
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 2.000  EACH|    1000.00000       2000.00|     200.00000        400.00|     995.00000        1990.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              5686.000  m2  |       0.47000       2672.42|       0.58000       3297.88|       0.50000        2843.00
  MULCHED SEEDING, R                      |                            |                            |
0025 621-06574               464.000  m2  |       7.75000       3596.00|       3.40000       1577.60|       7.98000        3702.72
  SODDING                                 |                            |                            |
0026 715-05169                15.000  m   |      80.00000       1200.00|      60.00000        900.00|      27.92000         418.80
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0027 715-35005               100.000  m   |      27.00000       2700.00|      20.00000       2000.00|      47.70000        4770.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0028 715-46005                 2.000  EACH|     208.00000        416.00|     175.00000        350.00|     209.00000         418.00
  PIPE END SECTION, 375 mm                |                            |                            |
0029 720-45035                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1310.00000        1310.00
  INLET, F7                               |                            |                            |
0030 801-06203              1742.000  m   |       0.92000       1602.64|       0.88000       1532.96|       0.95000        1654.90
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0031 801-06216                33.000  m   |       6.17000        203.61|       5.90000        194.70|       6.35000         209.55
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0032 801-06640                12.000  EACH|     171.43000       2057.16|     164.00000       1968.00|     176.30000        2115.60
  CONSTRUCTION SIGN, A                    |                            |                            |
0033 801-06775                        LUMP|    4365.00000       4365.00|    6000.00000       6000.00|    7295.00000        7295.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   326,954.17                                                  ROUTE : SR 120
     CALL ORDER   : 120                     CONTRACT ID : R -25269-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1065659              |(3) 62-1492793
                                          |FOX CONTRACTORS CORP.       |BROOKS CONSTRUCTION         |API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 802-05701                27.100  m   |      49.13000       1331.42|      47.00000       1273.70|      43.00000        1165.30
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0035 802-76025                 2.720  m2  |      88.85000        241.67|      85.00000        231.20|     252.65000         687.21
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0036 802-76035                 2.700  m2  |      77.35000        208.85|      74.00000        199.80|     225.75000         609.53
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0037 808-04298                 2.000  EACH|     486.07000        972.14|     465.00000        930.00|     500.00000        1000.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0038 808-06368                33.000  m   |       1.05000         34.65|       1.00000         33.00|      35.50000        1171.50
  TRANSVERSE MARKING, REMOVE , 600 mm     |                            |                            |
0039 808-06703                60.000  m   |       1.11000         66.60|       1.06000         63.60|       1.15000          69.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0040 808-06713               856.000  m   |       0.91000        778.96|       0.87000        744.72|       0.94000         804.64
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0041 808-06716              1742.000  m   |       0.97000       1689.74|       0.93000       1620.06|       1.00000        1742.00
  LINE, REMOVE                            |                            |                            |
0042 808-75245               826.000  m   |       1.11000        916.86|       1.06000        875.56|       1.15000         949.90
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0043 808-75297                33.000  m   |       7.84000        258.72|       7.50000        247.50|       8.05000         265.65
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0044 808-75996                17.000  EACH|       1.05000         17.85|       6.00000        102.00|       7.80000         132.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0045 808-75998                35.000  EACH|      19.13000        669.55|      18.30000        640.50|      19.70000         689.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0046 615-06490                16.000  EACH|     167.25000       2676.00|     120.00000       1920.00|     130.00000        2080.00
  RIGHT OF WAY MARKER                     |                            |                            |
0047 801-04308                 2.000  EACH|     303.14000        606.28|     290.00000        580.00|     311.75000         623.50
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06605                 3.000  EACH|      97.21000        291.63|      93.00000        279.00|     100.00000         300.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06606                 2.000  EACH|      81.53000        163.06|      78.00000        156.00|      83.75000         167.50
  BARRICADE, IIIB                         |                            |                            |
0050 801-06625                 7.000  EACH|      39.72000        278.04|      38.00000        266.00|      40.85000         285.95
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   326,954.17                                                  ROUTE : SR 120
     CALL ORDER   : 120                     CONTRACT ID : R -25269-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1065659              |(3) 62-1492793
                                          |FOX CONTRACTORS CORP.       |BROOKS CONSTRUCTION         |API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 402-05468               650.000  Mg  |      36.58000      23777.00|      37.00000      24050.00|      43.50000       28275.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0052 402-05474               643.000  Mg  |      34.49000      22177.07|      37.00000      23791.00|      46.25000       29738.75
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
     SECTION TOTALS                       |             $    299,828.67|             $    328,427.68|                $    408,079.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    299,828.67|             $    328,427.68|                $    408,079.81
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/19/01
                                                                                                                   PAGE : 120 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   326,954.17                                                  ROUTE : SR 120
     CALL ORDER   : 120                     CONTRACT ID : R -25269-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1470.00000      11760.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22000.00000      22000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   80500.00000      80500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               292.000  m   |      10.50000       3066.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820               383.800  m2  |       9.50000       3646.10|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               464.000  m3  |      42.00000      19488.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070             12159.000  m3  |      11.00000     133749.00|                            |
  BORROW                                  |                            |                            |
0009 205-02224               860.000  m   |       5.48000       4712.80|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02231                21.000  m   |      50.00000       1050.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02234                 1.000  EACH|      78.00000         78.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0012 211-02050                 3.700  m3  |      30.00000        111.00|                            |
  B BORROW                                |                            |                            |
0013 303-52308              1258.000  Mg  |      20.00000      25160.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05477               292.000  Mg  |      47.25000      13797.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 405-05517                 3.680  Mg  |     367.00000       1350.56|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05520                 1.730  Mg  |     168.00000        290.64|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 610-05527                32.500  Mg  |      52.00000       1690.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0020 611-06497                 1.000  EACH|     210.00000        210.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   326,954.17                                                  ROUTE : SR 120
     CALL ORDER   : 120                     CONTRACT ID : R -25269-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 616-02320                98.000  m2  |       3.00000        294.00|                            |
  GEOTEXTILES                             |                            |                            |
0022 616-06405                34.000  Mg  |      51.00000       1734.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 2.000  EACH|     985.00000       1970.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              5686.000  m2  |       0.47000       2672.42|                            |
  MULCHED SEEDING, R                      |                            |                            |
0025 621-06574               464.000  m2  |       7.80000       3619.20|                            |
  SODDING                                 |                            |                            |
0026 715-05169                15.000  m   |     100.00000       1500.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0027 715-35005               100.000  m   |      65.00000       6500.00|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0028 715-46005                 2.000  EACH|     500.00000       1000.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0029 720-45035                 1.000  EACH|    2000.00000       2000.00|                            |
  INLET, F7                               |                            |                            |
0030 801-06203              1742.000  m   |       0.92000       1602.64|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0031 801-06216                33.000  m   |       6.20000        204.60|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0032 801-06640                12.000  EACH|     172.00000       2064.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0033 801-06775                        LUMP|   25000.00000      25000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0034 802-05701                27.100  m   |      49.00000       1327.90|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0035 802-76025                 2.720  m2  |      89.00000        242.08|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0036 802-76035                 2.700  m2  |      78.00000        210.60|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0037 808-04298                 2.000  EACH|     488.00000        976.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   326,954.17                                                  ROUTE : SR 120
     CALL ORDER   : 120                     CONTRACT ID : R -25269-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 808-06368                33.000  m   |       1.05000         34.65|                            |
  TRANSVERSE MARKING, REMOVE , 600 mm     |                            |                            |
0039 808-06703                60.000  m   |       0.56000         33.60|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0040 808-06713               856.000  m   |       0.91000        778.96|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0041 808-06716              1742.000  m   |       0.98000       1707.16|                            |
  LINE, REMOVE                            |                            |                            |
0042 808-75245               826.000  m   |       1.10000        908.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0043 808-75297                33.000  m   |       7.90000        260.70|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0044 808-75996                17.000  EACH|      37.00000        629.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0045 808-75998                35.000  EACH|      19.20000        672.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0046 615-06490                16.000  EACH|     168.00000       2688.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0047 801-04308                 2.000  EACH|     304.00000        608.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06605                 3.000  EACH|      98.00000        294.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0049 801-06606                 2.000  EACH|      82.00000        164.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0050 801-06625                 7.000  EACH|      40.00000        280.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 402-05468               650.000  Mg  |      36.75000      23887.50|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0052 402-05474               643.000  Mg  |      34.65000      22279.95|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
     SECTION TOTALS                       |             $    440,802.66|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    440,802.66|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   290,878.94                                                  ROUTE : NUS 24
     CALL ORDER   : 130                     CONTRACT ID : R -25490-A                   COUNTIES : MIAMI
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1446018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    144,202.96     100.0000%
   2   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    173,550.00     120.3512%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $    269,203.75     186.6839%
====================================================================================================================================
                                          |(1) 35-1473652              |(2) 35-2031359              |(3) 35-1817574
                                          |SLUSSER'S GREEN THUMB, INC. |HERITAGE INDUSTRIAL SERVICES|YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WETLAND MITIGATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1800.00000      21600.00|    2521.00000      30252.00|    1850.00000       22200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4200.00000       4200.00|    4410.00000       4410.00|   11700.00000       11700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6200.00000       6200.00|   14425.00000      14425.00|   11891.00000       11891.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 203-02000              1759.000  m3  |       5.65000       9938.35|       5.61000       9867.99|      20.00000       35180.00
  EXCAVATION, COMMON                      |                            |                            |
0005 203-02070               187.000  m3  |      18.00000       3366.00|      13.96000       2610.52|      35.00000        6545.00
  BORROW                                  |                            |                            |
0006 205-02224               430.000  m   |       4.80000       2064.00|       5.04000       2167.20|       6.00000        2580.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 616-02320                54.100  m2  |       5.65000        305.67|       5.99000        324.06|      10.00000         541.00
  GEOTEXTILES                             |                            |                            |
0008 616-06405                49.800  Mg  |      45.00000       2241.00|      35.12000       1748.98|      60.00000        2988.00
  RIPRAP, REVETMENT                       |                            |                            |
0009 621-01004                 1.000  EACH|     200.00000        200.00|     262.65000        262.65|     750.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0010 621-04258                54.920  kg  |     101.00000       5546.92|     115.50000       6343.26|     100.00000        5492.00
  SEED MIXTURE , UPLAND BUFFER SEED MIX   |                            |                            |
0011 621-04258                15.010  kg  |     637.00000       9561.37|     698.25000      10480.73|    1107.94000       16630.18
  SEED MIXTURE , WETLAND EMERGENT SEED MIX|                            |                            |
0012 621-04258                28.870  kg  |     439.00000      12673.93|     467.25000      13489.51|     679.54000       19618.32
  SEED MIXTURE , WETLAND FORESTED SEED MIX|                            |                            |
0013 621-06545                 3.670  Mg  |    1000.00000       3670.00|    1050.00000       3853.50|     500.00000        1835.00
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   290,878.94                                                  ROUTE : NUS 24
     CALL ORDER   : 130                     CONTRACT ID : R -25490-A                   COUNTIES : MIAMI
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1473652              |(2) 35-2031359              |(3) 35-1817574
                                          |SLUSSER'S GREEN THUMB, INC. |HERITAGE INDUSTRIAL SERVICES|YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 621-06565                36.690  Mg  |     300.00000      11007.00|     336.00000      12327.84|     475.00000       17427.75
  MULCHING MATERIAL                       |                            |                            |
0015 622-05606             11550.000  EACH|       2.75000      31762.50|       2.99000      34534.50|       4.25000       49087.50
  PLANT, AQUATIC                          |                            |                            |
0016 622-91786              3896.000  EACH|       3.05000      11882.80|       3.31000      12895.76|      14.00000       54544.00
  SEEDLING                                |                            |                            |
0017 702-90915                 7.400  m3  |    1015.00000       7511.00|    1485.00000      10989.00|    1100.00000        8140.00
  CONCRETE, A                             |                            |                            |
0018 703-06028               410.800  kg  |       1.15000        472.42|       6.25000       2567.50|       5.00000        2054.00
  REINFORCING BARS                        |                            |                            |
     SECTION TOTALS                       |             $    144,202.96|             $    173,550.00|                $    269,203.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    144,202.96|             $    173,550.00|                $    269,203.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,353.22                                                  ROUTE :
     CALL ORDER   : 134                     CONTRACT ID : R -25581-B                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6749512

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $    371,199.40     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    394,700.00     106.3309%
====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-0918397              |
                                          |ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1900.00000      11400.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11800.00000      11800.00|   18000.00000      18000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15935.17000      15935.17|   17347.28000      17347.28|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14600.00000      14600.00|   17500.00000      17500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                18.000  m2  |      50.25000        904.50|      25.00000        450.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                 9.500  m   |     140.00000       1330.00|      21.00000        199.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02278               110.700  m   |      23.00000       2546.10|      27.00000       2988.90|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-51328                        LUMP|     600.00000        600.00|     700.00000        700.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-94747                20.000  EACH|      33.00000        660.00|      60.00000       1200.00|
  POST, REMOVE                            |                            |                            |
0010 203-02000               334.200  m3  |      12.00000       4010.40|      35.00000      11697.00|
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070                 4.500  m3  |      60.00000        270.00|     100.00000        450.00|
  BORROW                                  |                            |                            |
0012 211-02060                 0.600  m3  |     800.00000        480.00|      45.00000         27.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-04075                27.700  Mg  |      27.00000        747.90|      22.00000        609.40|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0014 303-52308               349.600  Mg  |      17.00000       5943.20|      15.00000       5244.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               325.400  Mg  |      37.50000      12202.50|      38.00000      12365.20|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,353.22                                                  ROUTE :
     CALL ORDER   : 134                     CONTRACT ID : R -25581-B                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-0918397              |
                                          |ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 402-05473              1613.900  Mg  |      42.50000      68590.75|      37.00000      59714.30|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0017 402-05474               236.500  Mg  |      40.50000       9578.25|      36.00000       8514.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477              2361.000  Mg  |      45.50000     107425.50|      49.00000     115689.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05517                 2.100  Mg  |     200.00000        420.00|     400.00000        840.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                13.000  Mg  |     210.00000       2730.00|     200.00000       2600.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-03464                 1.000  EACH|      31.00000         31.00|      31.50000         31.50|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION                                 |                            |                            |
0022 601-05586                 1.000  EACH|    2200.00000       2200.00|    2100.00000       2100.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0023 601-99105                 5.700  m   |      65.00000        370.50|      63.00000        359.10|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-03828                20.000  EACH|     300.00000       6000.00|     310.00000       6200.00|
  POST, BARRIER                           |                            |                            |
0025 604-44251                23.000  m3  |     700.00000      16100.00|     685.00000      15755.00|
  STEPS, CONCRETE                         |                            |                            |
0026 605-06120               442.600  m   |      42.00000      18589.20|      47.00000      20802.20|
  CURB, CONCRETE                          |                            |                            |
0027 607-90826                 4.000  EACH|     420.00000       1680.00|     735.00000       2940.00|
  GUTTER TURNOUT, CONCRETE , MODIFIED     |                            |                            |
0028 611-05330                78.000  m2  |      42.00000       3276.00|      42.00000       3276.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0029 615-06496                56.000  EACH|      63.00000       3528.00|      60.00000       3360.00|
  PARKING BARRIER                         |                            |                            |
0030 616-02320               698.300  m2  |       1.18000        823.99|       2.15000       1501.35|
  GEOTEXTILES                             |                            |                            |
0031 616-06405               404.500  Mg  |      24.00000       9708.00|      43.00000      17393.50|
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 3.000  EACH|     370.00000       1110.00|     525.00000       1575.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.029  Mg  |    2000.00000         58.00|     545.00000         15.81|
  FERTILIZER                              |                            |                            |
0034 621-06553                 6.200  kg  |       9.50000         58.90|       6.10000         37.82|
  SEED MIXTURE, R                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,353.22                                                  ROUTE :
     CALL ORDER   : 134                     CONTRACT ID : R -25581-B                   COUNTIES : MONROE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-0918397              |
                                          |ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06565                 0.148  Mg  |    1380.00000        204.24|     530.00000         78.44|
  MULCHING MATERIAL                       |                            |                            |
0036 621-06575                99.800  m2  |      21.00000       2095.80|       5.25000        523.95|
  SODDING, NURSERY                        |                            |                            |
0037 706-01268                81.000  m   |     300.00000      24300.00|     300.00000      24300.00|
  HANDRAIL, ALUMINUM (ANODIZED)           |                            |                            |
0038 715-05818                 3.600  m   |     420.00000       1512.00|      97.00000        349.20|
  PIPE EXTENSION, CIRCULAR, 525 mm        |                            |                            |
0039 801-06640                13.000  EACH|      95.00000       1235.00|     105.00000       1365.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0041 808-06703              1875.500  m   |       1.00000       1875.50|       0.90000       1687.95|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0042 808-75245              1564.000  m   |       1.00000       1564.00|       0.90000       1407.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0043 808-97664                 1.000  EACH|     105.00000        105.00|     105.00000        105.00|
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC,|                            |                            |
   HANDICAP SYMBOL                        |                            |                            |
     SECTION TOTALS                       |             $    371,199.40|             $    394,700.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    371,199.40|             $    394,700.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B107014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,398,356.91     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,570,559.09     107.1800%
====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                18.000  MOS |     900.00000      16200.00|    2500.00000      45000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   46600.00000      46600.00|   58000.00000      58000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  119000.00000     119000.00|   80000.00000      80000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   24000.00000      24000.00|   25000.00000      25000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1104.600  m2  |      13.00000      14359.80|      17.75000      19606.65|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                25.000  m   |      22.20000        555.00|      25.51000        637.75|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               108.000  m   |      38.00000       4104.00|      15.99000       1726.92|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02278               465.000  m   |      22.00000      10230.00|      27.88000      12964.20|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-02279               730.000  m   |      22.00000      16060.00|      22.33000      16300.90|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0010 202-04089                11.000  EACH|     110.00000       1210.00|      10.20000        112.20|
  SIGN, SHEET, REMOVE                     |                            |                            |
0011 202-60820             47160.000  m2  |       1.50000      70740.00|       1.00000      47160.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-78515                        LUMP|     500.00000        500.00|     510.20000        510.20|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-91385                35.000  EACH|     250.00000       8750.00|     306.48000      10726.80|
  INLET, REMOVE                           |                            |                            |
0014 202-93047                 2.000  EACH|     600.00000       1200.00|    1494.33000       2988.66|
  MANHOLE, REMOVE                         |                            |                            |
0015 202-96133               358.000  m   |      24.00000       8592.00|      39.19000      14030.02|
  PIPE, REMOVE                            |                            |                            |
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                                                                                                                   PAGE : 140 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 203-02080                 1.113  km  |   30000.00000      33390.00|   28526.55000      31750.05|
  LINEAR GRADING                          |                            |                            |
0017 205-02224               450.000  m   |       4.76000       2142.00|       4.86000       2187.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02234                 1.000  EACH|      50.00000         50.00|      51.02000         51.02|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0019 205-02236                25.000  EACH|      50.00000       1250.00|      51.02000       1275.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 205-02237                72.000  EACH|      30.00000       2160.00|      30.61000       2203.92|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0021 211-02060              4608.000  m3  |      30.00000     138240.00|      17.48000      80547.84|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-52308               780.600  Mg  |      26.00000      20295.60|      37.97000      29639.38|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 305-05206              1638.500  Mg  |      58.00000      95033.00|      80.00000     131080.00|
  WIDENING WITH HMA                       |                            |                            |
0024 305-06082               500.000  Mg  |      80.00000      40000.00|      85.00000      42500.00|
  HMA PATCHING FOR ASPHALT PAVEMENT       |                            |                            |
0025 401-05455              7802.800  Mg  |      37.50000     292605.00|      37.00000     288703.60|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0026 401-05456              3549.000  Mg  |      54.00000     191646.00|      61.00000     216489.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0027 401-06264                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0028 402-05495              1261.900  Mg  |      43.00000      54261.70|      40.00000      50476.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0029 404-05511               261.200  m2  |       7.50000       1959.00|       5.00000       1306.00|
  SEAL COAT, 2                            |                            |                            |
0030 405-05518               358.100  m2  |       1.00000        358.10|       3.00000       1074.30|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0031 406-05521            107945.700  m2  |       0.10000      10794.57|       0.04000       4317.83|
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 601-91576                 1.000  EACH|      45.00000         45.00|      32.65000         32.65|
  GUARDRAIL BLOCK, 150 mm X 200 mm, B3    |                            |                            |
0033 601-94689                 1.000  EACH|    2950.00000       2950.00|    3265.28000       3265.28|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-99105                25.000  m   |      47.00000       1175.00|      83.67000       2091.75|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 604-06069               414.900  m2  |      45.00000      18670.50|      65.00000      26968.50|
  CURB RAMP, CONCRETE                     |                            |                            |
0036 604-91531              1080.000  m2  |      30.00000      32400.00|      34.00000      36720.00|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0037 605-06120               147.100  m   |      85.00000      12503.50|      76.00000      11179.60|
  CURB, CONCRETE                          |                            |                            |
0038 605-06150              1428.000  m   |      39.00000      55692.00|      41.00000      58548.00|
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0039 605-06155                 4.000  m   |     100.00000        400.00|     216.00000        864.00|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0040 605-06215               209.000  m   |      99.00000      20691.00|     132.00000      27588.00|
  CENTER CURB, D, CONCRETE                |                            |                            |
0041 610-05527               462.200  Mg  |      85.00000      39287.00|     120.00000      55464.00|
  HMA FOR APPROACHES                      |                            |                            |
0042 611-05330              1517.500  m2  |      39.00000      59182.50|      45.00000      68287.50|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0043 611-06497                 2.000  EACH|     170.00000        340.00|     173.47000        346.94|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0044 615-06505                 3.000  EACH|     450.00000       1350.00|     561.22000       1683.66|
  MONUMENT, B                             |                            |                            |
0045 615-06525                 3.000  EACH|     500.00000       1500.00|     329.59000        988.77|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0046 615-06527                 3.000  EACH|     415.00000       1245.00|     357.14000       1071.42|
  MONUMENT, SECTION CORNER                |                            |                            |
0047 616-02320                42.000  m2  |       2.00000         84.00|       2.25000         94.50|
  GEOTEXTILES                             |                            |                            |
0048 616-06405                24.000  Mg  |      30.00000        720.00|      37.63000        903.12|
  RIPRAP, REVETMENT                       |                            |                            |
0049 621-06567               500.000  kL  |       0.55000        275.00|       0.56000        280.00|
  WATER                                   |                            |                            |
0050 621-06575              4792.000  m2  |       2.88000      13800.96|       2.94000      14088.48|
  SODDING, NURSERY                        |                            |                            |
0051 702-90915                18.000  m3  |     200.00000       3600.00|     429.84000       7737.12|
  CONCRETE, A                             |                            |                            |
0052 714-93978                44.100  m   |     440.00000      19404.00|     584.77000      25788.36|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 600 mm              |                            |                            |
0053 714-99346                 8.600  m   |     460.00000       3956.00|     578.34000       4973.72|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 600 mm               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-02246                 1.000  EACH|    1000.00000       1000.00|    1444.02000       1444.02|
  PIPE END SECTION, 1200 mm               |                            |                            |
0055 715-03025                 3.000  EACH|    2000.00000       6000.00|    2472.23000       7416.69|
  SANITARY MANHOLE                        |                            |                            |
0056 715-05024                43.000  m   |     250.00000      10750.00|     212.49000       9137.07|
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0057 715-05048              1492.000  m   |       9.00000      13428.00|      11.63000      17351.96|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0058 715-05149               597.000  m   |     107.00000      63879.00|     129.35000      77221.95|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0059 715-05151               118.000  m   |     109.00000      12862.00|     148.91000      17571.38|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0060 715-05152                96.000  m   |     122.00000      11712.00|     174.69000      16770.24|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0061 715-05153                56.000  m   |     109.00000       6104.00|     116.46000       6521.76|
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0062 715-05154               236.000  m   |     135.00000      31860.00|     171.81000      40547.16|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0063 715-05155               201.000  m   |     225.00000      45225.00|     190.87000      38364.87|
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            |
0064 715-05157                13.000  m   |     200.00000       2600.00|     194.37000       2526.81|
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                            |                            |
0065 715-05161                77.000  m   |     225.00000      17325.00|     295.32000      22739.64|
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0066 715-05335                42.000  m   |     215.00000       9030.00|     222.23000       9333.66|
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47  |                            |                            |
  m2                                      |                            |                            |
0067 715-05411               332.000  m   |     136.00000      45152.00|     242.19000      80407.08|
  PIPE, SANITARY SEWER, 300 mm            |                            |                            |
0068 715-05711                60.000  m   |     210.00000      12600.00|     115.51000       6930.60|
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0069 715-46005                 2.000  EACH|     300.00000        600.00|     200.85000        401.70|
  PIPE END SECTION, 375 mm                |                            |                            |
0070 715-98187               300.000  m   |      22.00000       6600.00|      10.47000       3141.00|
  PIPE, SEWER, 300 mm, ABANDON            |                            |                            |
0071 716-04892                50.000  m   |    1000.00000      50000.00|    1889.71000      94485.50|
  PIPE, JACKED                            |                            |                            |
0072 718-06532              1000.000  m   |       3.00000       3000.00|       3.37000       3370.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0073 718-52610               337.200  m3  |      22.00000       7418.40|      39.80000      13420.56|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 718-99153              3207.800  m2  |       1.40000       4490.92|       1.68000       5389.10|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0075 720-03194                 1.000  EACH|    1600.00000       1600.00|    1338.63000       1338.63|
  MANHOLE , C13                           |                            |                            |
0076 720-03194                 9.000  EACH|    2200.00000      19800.00|    2206.61000      19859.49|
  MANHOLE , D10                           |                            |                            |
0077 720-03194                 1.000  EACH|    1600.00000       1600.00|    1308.58000       1308.58|
  MANHOLE , H7                            |                            |                            |
0078 720-03194                 2.000  EACH|    2400.00000       4800.00|    2527.93000       5055.86|
  MANHOLE , K13                           |                            |                            |
0079 720-03194                 1.000  EACH|   12000.00000      12000.00|   16652.93000      16652.93|
  MANHOLE , MODIFIED, STR. NO. 65         |                            |                            |
0080 720-03757                 4.000  EACH|    1900.00000       7600.00|    1866.09000       7464.36|
  MANHOLE, C15                            |                            |                            |
0081 720-44000                26.000  EACH|     475.00000      12350.00|     566.08000      14718.08|
  CASTING, ADJUST TO GRADE                |                            |                            |
0082 720-44000                23.000  EACH|     475.00000      10925.00|     182.95000       4207.85|
  CASTING, ADJUST TO GRADE , TYPE 10,     |                            |                            |
  CURB BOX                                |                            |                            |
0083 720-45045                32.000  EACH|    1300.00000      41600.00|    1015.71000      32502.72|
  INLET, J10                              |                            |                            |
0084 720-45075                 3.000  EACH|    1050.00000       3150.00|    1030.30000       3090.90|
  INLET, R13                              |                            |                            |
0085 720-45275                13.000  EACH|     600.00000       7800.00|     454.33000       5906.29|
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0086 720-45410                 4.000  EACH|    1400.00000       5600.00|    1195.42000       4781.68|
  MANHOLE, C4                             |                            |                            |
0087 720-45415                 2.000  EACH|    1900.00000       3800.00|    1756.67000       3513.34|
  MANHOLE, D4                             |                            |                            |
0088 720-45416                 2.000  EACH|    2100.00000       4200.00|     875.00000       1750.00|
  MANHOLE, E4                             |                            |                            |
0089 720-91110                 1.000  EACH|    5000.00000       5000.00|    2747.88000       2747.88|
  MANHOLE, N4                             |                            |                            |
0090 720-94208                19.000  EACH|    1350.00000      25650.00|    1534.47000      29154.93|
  MANHOLE, C10                            |                            |                            |
0091 720-94432                 8.000  EACH|    1300.00000      10400.00|    1176.15000       9409.20|
  MANHOLE, C7                             |                            |                            |
0092 720-94612                 3.000  EACH|    2300.00000       6900.00|    2724.15000       8172.45|
  MANHOLE, K4                             |                            |                            |
0093 720-97218                 2.000  EACH|    1900.00000       3800.00|    1714.75000       3429.50|
  MANHOLE, D7                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 720-98555                 1.000  EACH|    1350.00000       1350.00|    1405.76000       1405.76|
  INLET, C15                              |                            |                            |
0095 732-94840                14.000  EACH|     450.00000       6300.00|     203.67000       2851.38|
  CASTING, ADJUST TO GRADE, WATER VALVE   |                            |                            |
0096 801-01504                24.000  EACH|      35.00000        840.00|      40.82000        979.68|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0097 801-06203              4990.000  m   |       0.75000       3742.50|       0.54000       2694.60|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0098 801-06207              3440.000  m   |       3.00000      10320.00|       3.93000      13519.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0099 801-06605                30.000  EACH|     200.00000       6000.00|     137.75000       4132.50|
  BARRICADE, IIIA                         |                            |                            |
0100 801-06640                67.000  EACH|     113.00000       7571.00|     127.55000       8545.85|
  CONSTRUCTION SIGN, A                    |                            |                            |
0101 801-06710               360.000  DAY |      13.00000       4680.00|      13.78000       4960.80|
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   77000.00000      77000.00|   90000.00000      90000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0103 802-76025                 1.350  m2  |     300.00000        405.00|     306.12000        413.26|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0104 805-01842                12.000  EACH|     675.00000       8100.00|     688.77000       8265.24|
  HANDHOLE, SIGNAL                        |                            |                            |
0105 805-01843                 1.000  EACH|     150.00000        150.00|     153.06000        153.06|
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0106 805-01893                        LUMP|    2000.00000       2000.00|    2040.80000       2040.80|
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0107 805-02087                        LUMP|     100.00000        100.00|     102.04000        102.04|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0108 805-05870                 4.000  EACH|    1000.00000       4000.00|    1020.40000       4081.60|
  SIGNAL SUPPORT FOUNDATION               |                            |                            |
0109 805-06592               773.000  m   |      28.50000      22030.50|      29.08000      22478.84|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0110 805-78109                 4.000  EACH|   12500.00000      50000.00|   12755.00000      51020.00|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0111 805-78205                 6.000  EACH|     400.00000       2400.00|     408.16000       2448.96|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 805-78215                 4.000  EACH|     400.00000       1600.00|     408.16000       1632.64|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0113 805-78230                 2.000  EACH|     650.00000       1300.00|     663.26000       1326.52|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0114 805-78415                 4.000  EACH|     900.00000       3600.00|     918.36000       3673.44|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0115 805-78420                 4.000  EACH|     250.00000       1000.00|     255.10000       1020.40|
  DISCONNECT HANGER                       |                            |                            |
0116 805-78445                 1.000  EACH|     450.00000        450.00|     459.18000        459.18|
  SIGNAL SERVICE                          |                            |                            |
0117 805-78465                20.000  m   |       2.50000         50.00|       2.55000         51.00|
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0118 805-78470              5831.000  m   |       0.35000       2040.85|       0.36000       2099.16|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0119 805-78485               174.500  m   |       2.35000        410.08|       2.40000        418.80|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0120 805-78490                44.000  m   |       2.75000        121.00|       2.81000        123.64|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0121 805-78500               150.500  m   |       4.00000        602.00|       4.08000        614.04|
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0122 805-78510              4254.000  m   |       2.00000       8508.00|       2.04000       8678.16|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0123 805-78785                49.000  EACH|     450.00000      22050.00|     459.18000      22499.82|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0124 805-78795              2199.700  m   |      15.00000      32995.50|      15.31000      33677.41|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0125 805-78925                 1.000  EACH|     500.00000        500.00|     510.20000        510.20|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0126 805-81032                 4.000  EACH|    3000.00000      12000.00|    3061.20000      12244.80|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0127 805-92504                22.000  EACH|     275.00000       6050.00|     280.61000       6173.42|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0128 805-92951                 1.000  EACH|     150.00000        150.00|     153.06000        153.06|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0129 805-94295                 6.000  EACH|     250.00000       1500.00|     255.10000       1530.60|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0130 808-04767               484.500  m   |       0.01000          4.85|       1.00000        484.50|
  LINE ,THERMOPLASTIC, DOTTED, 100 mm,    |                            |                            |
  600 mm LINE, 2400 mm GAP                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,384,484.44                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 140                     CONTRACT ID : R -25740-B                   COUNTIES : MARION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1917625              |
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0131 808-05929                92.000  m   |       5.90000        542.80|       1.94000        178.48|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 200 mm                  |                            |                            |
0132 808-06701              4068.000  m   |       0.01000         40.68|       1.00000       4068.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0133 808-06703              5886.000  m   |       1.00000       5886.00|       0.97000       5709.42|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0134 808-75240              1264.000  m   |       1.00000       1264.00|       1.00000       1264.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0135 808-75245              4220.000  m   |       1.00000       4220.00|       0.97000       4093.40|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0136 808-75256                84.000  m   |       5.90000        495.60|       3.92000        329.28|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 200 mm   |                            |                            |
0137 808-75278               210.000  m   |       5.00000       1050.00|       3.92000        823.20|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0138 808-75297               377.000  m   |      10.00000       3770.00|       9.69000       3653.13|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0139 808-75320                49.000  EACH|      40.00000       1960.00|      42.86000       2100.14|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0140 808-75325                46.000  EACH|      50.00000       2300.00|      55.10000       2534.60|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0141 808-75996                41.000  EACH|      10.00000        410.00|      21.43000        878.63|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0142 808-75998               368.000  EACH|      21.00000       7728.00|      21.94000       8073.92|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,398,356.91|             $  2,570,559.09|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,398,356.91|             $  2,570,559.09|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   378,998.26                                                  ROUTE : SR 37
     CALL ORDER   : 150                     CONTRACT ID : R -25775-A                   COUNTIES : ALLEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 510200Q

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES, INC.                                               $    316,653.21     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $    328,995.39     103.8976%
====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1975.00000       7900.00|    1150.60000       4602.40|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3900.00000       3900.00|    5220.00000       5220.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15500.00000      15500.00|   16421.40000      16421.40|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12500.00000      12500.00|    7200.00000       7200.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               792.000  m2  |      12.50000       9900.00|       1.00000        792.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               151.200  m   |      10.40000       1572.48|      10.40000       1572.48|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02250                 7.000  EACH|     285.00000       1995.00|     250.00000       1750.00|
  TREE, 250 mm, REMOVE                    |                            |                            |
0008 202-02255                 1.000  EACH|     395.00000        395.00|     350.00000        350.00|
  TREE, 460 mm, REMOVE                    |                            |                            |
0009 202-02260                 1.000  EACH|     875.00000        875.00|     900.00000        900.00|
  TREE, 760 mm, REMOVE                    |                            |                            |
0010 202-51330                        LUMP|   15000.00000      15000.00|   25899.42000      25899.42|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0011 202-60820               252.000  m2  |      10.10000       2545.20|       8.24000       2076.48|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02000               488.000  m3  |      13.00000       6344.00|      48.00000      23424.00|
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070                96.000  m3  |      16.65000       1598.40|      45.00000       4320.00|
  BORROW                                  |                            |                            |
0014 205-02234                 1.000  EACH|      60.00000         60.00|      60.00000         60.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   378,998.26                                                  ROUTE : SR 37
     CALL ORDER   : 150                     CONTRACT ID : R -25775-A                   COUNTIES : ALLEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-06931                19.500  Mg  |      20.50000        399.75|      20.62000        402.09|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0016 205-06933                 1.000  EACH|      60.00000         60.00|      60.00000         60.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0017 205-06937               110.000  m   |       6.10000        671.00|       6.10000        671.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0018 211-02050                53.000  m3  |      21.50000       1139.50|      45.00000       2385.00|
  B BORROW                                |                            |                            |
0019 211-02060               400.700  m3  |      25.00000      10017.50|      45.00000      18031.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 303-52308               533.500  Mg  |      15.00000       8002.50|      15.00000       8002.50|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 402-05468               705.400  Mg  |      27.00000      19045.80|      27.00000      19045.80|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05470               285.100  Mg  |      29.00000       8267.90|      29.00000       8267.90|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0023 402-05474               157.500  Mg  |      45.00000       7087.50|      45.00000       7087.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               103.300  Mg  |      50.00000       5165.00|      50.00000       5165.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               183.600  Mg  |      27.00000       4957.20|      27.00000       4957.20|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511               608.000  m2  |       3.00000       1824.00|       3.00000       1824.00|
  SEAL COAT, 2                            |                            |                            |
0027 405-05518               608.000  m2  |       2.00000       1216.00|       2.00000       1216.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521              4285.000  m2  |       1.00000       4285.00|       1.00000       4285.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01846                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0030 601-94689                 3.000  EACH|    2150.00000       6450.00|    2150.00000       6450.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-99105               137.200  m   |      28.00000       3841.60|      28.00000       3841.60|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 610-05527                30.100  Mg  |      52.00000       1565.20|      52.00000       1565.20|
  HMA FOR APPROACHES                      |                            |                            |
0033 611-95023                 1.000  EACH|     145.00000        145.00|     145.00000        145.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0034 615-06490                13.000  EACH|     101.00000       1313.00|     101.00000       1313.00|
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   378,998.26                                                  ROUTE : SR 37
     CALL ORDER   : 150                     CONTRACT ID : R -25775-A                   COUNTIES : ALLEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-02320               151.500  m2  |       2.25000        340.88|       2.00000        303.00|
  GEOTEXTILES                             |                            |                            |
0036 616-06405               326.500  Mg  |      16.00000       5224.00|      27.00000       8815.50|
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 1.000  EACH|     575.00000        575.00|     575.00000        575.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06548                 0.700  kg  |      49.60000         34.72|      49.60000         34.72|
  SEED MIXTURE, CV                        |                            |                            |
0039 621-06559               727.000  m2  |       0.67000        487.09|       0.67000        487.09|
  MULCHED SEEDING, R                      |                            |                            |
0040 621-06567                17.300  kL  |       0.55000          9.52|       0.55000          9.52|
  WATER                                   |                            |                            |
0041 621-06574               193.600  m2  |       4.05000        784.08|       4.05000        784.08|
  SODDING                                 |                            |                            |
0042 621-06575               600.000  m2  |       4.05000       2430.00|       4.05000       2430.00|
  SODDING, NURSERY                        |                            |                            |
0043 621-52448                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|
  SIGN, DO NOT SPRAY                      |                            |                            |
0044 622-98200                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0045 714-06660                62.400  m2  |     320.00000      19968.00|     400.64000      24999.94|
  WINGWALL                                |                            |                            |
0046 715-05048               204.400  m   |      15.00000       3066.00|      13.00000       2657.20|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 715-05053                23.200  m   |      31.50000        730.80|      21.00000        487.20|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0048 715-05168                14.400  m   |      50.30000        724.32|      73.00000       1051.20|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0049 715-35000                30.000  m   |      30.60000        918.00|      13.00000        390.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0050 715-35005                30.000  m   |      37.00000       1110.00|      16.00000        480.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0051 715-35010                30.000  m   |      41.00000       1230.00|      19.00000        570.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0052 715-46000                 1.000  EACH|     200.00000        200.00|     140.00000        140.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0053 718-06531                 4.000  EACH|     315.00000       1260.00|     400.00000       1600.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   378,998.26                                                  ROUTE : SR 37
     CALL ORDER   : 150                     CONTRACT ID : R -25775-A                   COUNTIES : ALLEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 718-52610                40.400  m3  |      35.00000       1414.00|      50.00000       2020.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0055 718-99153               376.000  m2  |       1.00000        376.00|       1.20000        451.20|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0056 720-44000                 1.000  EACH|     175.00000        175.00|     350.00000        350.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0057 720-45075                 1.000  EACH|    1285.00000       1285.00|    1600.00000       1600.00|
  INLET, R13                              |                            |                            |
0058 720-45605                 0.700  m   |     720.00000        504.00|    1400.00000        980.00|
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0059 723-07020                18.600  m   |    5285.00000      98301.00|    4305.00000      80073.00|
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                            |                            |
  X 3000 mm                               |                            |                            |
0060 801-04308                 4.000  EACH|     222.00000        888.00|     222.00000        888.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06605                 8.000  EACH|      55.00000        440.00|      55.00000        440.00|
  BARRICADE, IIIA                         |                            |                            |
0062 801-06606                 4.000  EACH|      64.00000        256.00|      64.00000        256.00|
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                29.000  EACH|      48.00000       1392.00|      48.00000       1392.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                14.000  EACH|      51.00000        714.00|      51.00000        714.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    2500.00000       2500.00|     920.00000        920.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-04314                 3.000  EACH|      50.00000        150.00|      50.00000        150.00|
  SIGN , RELOCATE                         |                            |                            |
0067 802-76055                12.900  m   |      17.00000        219.30|      17.00000        219.30|
  SIGN POST, A                            |                            |                            |
0068 804-06725                 9.000  EACH|      19.00000        171.00|      19.00000        171.00|
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0069 804-06770                 5.000  EACH|      18.00000         90.00|      18.00000         90.00|
  DELINEATOR POST                         |                            |                            |
0070 808-06712                63.000  m   |       0.19000         11.97|       0.19000         11.97|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0071 808-06713               500.000  m   |       0.19000         95.00|       0.19000         95.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0072 808-75996                 8.000  EACH|      25.00000        200.00|      27.00000        216.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                 8.000  EACH|     130.00000       1040.00|     130.00000       1040.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/19/01
                                                                                                                   PAGE : 150 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   378,998.26                                                  ROUTE : SR 37
     CALL ORDER   : 150                     CONTRACT ID : R -25775-A                   COUNTIES : ALLEN
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    316,653.21|             $    328,995.39|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    316,653.21|             $    328,995.39|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/19/01
                                                                                                                   PAGE : 160 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   175,925.75                                                  ROUTE : 70
     CALL ORDER   : 160                     CONTRACT ID : R -25778-A                   COUNTIES : VIGO
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0701098

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1643252     C-TECH CORPORATION, INC.                                               $    151,870.00     100.0000%
   2   35-0821499     DREW, JAMES H. CORPORATION                                             $    190,550.00     125.4691%
   3   35-6264243     POWELL CONSTRUCTION & REMODELING CO. INC.         IRREGULAR BID        $    213,620.00     140.6597%
   4   35-1965249     TRIAD CONSTRUCTION, INC.                                               $    257,309.00     169.4271%
====================================================================================================================================
                                          |(1) 35-1643252              |(2) 35-0821499              |(3) 35-6264243
                                          |C-TECH CORPORATION, INC.    |DREW, JAMES H. CORPORATION  |POWELL CONSTRUCTION & REMODE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
                                          |                            |                            |
0002 110-01001                        LUMP|    5200.00000       5200.00|    7325.00000       7325.00|    6000.00000        6000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-93741                23.000  EACH|     140.00000       3220.00|     675.00000      15525.00|     300.00000        6900.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0004 303-52308              3800.000  TON |      12.50000      47500.00|      24.90000      94620.00|      30.00000      114000.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 601-94689                15.000  EACH|    3300.00000      49500.00|    2240.00000      33600.00|    2425.00000       36375.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0006 601-94690                 8.000  EACH|    4250.00000      34000.00|    3330.00000      26640.00|    2850.00000       22800.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0007 601-99105               300.000  LFT |       9.50000       2850.00|      12.70000       3810.00|      63.90000       19170.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0008 801-06710                15.000  DAY |      40.00000        600.00|      42.00000        630.00|     125.00000        1875.00
  FLASHING ARROW SIGN                     |                            |                            |
0009 801-06775                        LUMP|    9000.00000       9000.00|    8400.00000       8400.00|    6500.00000        6500.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    151,870.00|             $    190,550.00|                $    213,620.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    151,870.00|             $    190,550.00|                $    213,620.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/19/01
                                                                                                                   PAGE : 160 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   175,925.75                                                  ROUTE : 70
     CALL ORDER   : 160                     CONTRACT ID : R -25778-A                   COUNTIES : VIGO
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1965249              |                            |
                                          |TRIAD CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
                                          |                            |                            |
0002 110-01001                        LUMP|   19900.00000      19900.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-93741                23.000  EACH|     600.00000      13800.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0004 303-52308              3800.000  TON |      28.60000     108680.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 601-94689                15.000  EACH|    2800.00000      42000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0006 601-94690                 8.000  EACH|    3800.00000      30400.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0007 601-99105               300.000  LFT |      22.00000       6600.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0008 801-06710                15.000  DAY |      68.60000       1029.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0009 801-06775                        LUMP|   34900.00000      34900.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    257,309.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    257,309.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N783004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,971,697.72     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,371,722.74     120.2883%
   3   35-1035700     BUCKO CONSTRUCTION                                                     $  2,449,446.41     124.2303%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,478,966.77     125.7275%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1500.00000      13500.00|    1450.00000      13050.00|    1500.00000       13500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|   35000.00000      35000.00|   96000.00000       96000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   98500.00000      98500.00|  118500.00000     118500.00|  120000.00000      120000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1500.00000       1500.00|   71000.00000      71000.00|   24560.00000       24560.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02245                 5.000  EACH|     150.00000        750.00|      27.00000        135.00|      50.00000         250.00
  TREE, 150 mm, REMOVE                    |                            |                            |
0006 202-02250                 4.000  EACH|     150.00000        600.00|     110.00000        440.00|     105.00000         420.00
  TREE, 250 mm, REMOVE                    |                            |                            |
0007 202-02255                13.000  EACH|     200.00000       2600.00|     165.00000       2145.00|     210.00000        2730.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02260                 6.000  EACH|     450.00000       2700.00|     355.00000       2130.00|     365.00000        2190.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0009 202-02271                49.000  EACH|     100.00000       4900.00|     225.00000      11025.00|     230.00000       11270.00
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02279               320.000  m   |       9.00000       2880.00|      27.00000       8640.00|      10.00000        3200.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0011 202-60820              6897.000  m2  |       1.50000      10345.50|       1.20000       8276.40|       2.95000       20346.15
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-78515                        LUMP|    1000.00000       1000.00|    1050.00000       1050.00|    1000.00000        1000.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-96133               502.000  m   |      18.00000       9036.00|      19.10000       9588.20|      15.95000        8006.90
  PIPE, REMOVE                            |                            |                            |
0014 203-02000              8283.000  m3  |      12.00000      99396.00|      17.00000     140811.00|      17.65000      146194.95
  EXCAVATION, COMMON                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/19/01
                                                                                                                   PAGE : 170 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 203-02070                 2.348  m3  |      25.00000         58.70|      48.00000        112.70|      25.00000          58.70
  BORROW                                  |                            |                            |
0016 205-02224              1209.000  m   |       5.85000       7072.65|       6.40000       7737.60|       5.85000        7072.65
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02229                45.000  m   |       7.72000        347.40|       8.50000        382.50|       7.72000         347.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02234                11.000  EACH|      55.00000        605.00|      60.00000        660.00|      55.00000         605.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0019 205-02236                97.000  EACH|      55.00000       5335.00|      60.00000       5820.00|      55.00000        5335.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 207-05755             11163.000  m2  |       3.50000      39070.50|       3.60000      40186.80|       6.50000       72559.50
  MODIFIED SUBGRADE, 400 mm               |                            |                            |
0021 211-02060              3642.000  m3  |      15.00000      54630.00|      16.50000      60093.00|      17.00000       61914.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-52308              8243.000  Mg  |      10.00000      82430.00|      14.00000     115402.00|      11.25000       92733.75
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 401-05437              7445.000  Mg  |      26.00000     193570.00|      29.90000     222605.50|      33.85000      252013.25
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0024 401-05455              4401.000  Mg  |      28.00000     123228.00|      33.60000     147873.60|      33.50000      147433.50
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0025 402-05475              2418.000  Mg  |      27.00000      65286.00|      26.00000      62868.00|      33.50000       81003.00
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0026 402-05477              2001.000  Mg  |      34.00000      68034.00|      43.40000      86843.40|      44.00000       88044.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 405-05518             22325.000  m2  |       0.25000       5581.25|       0.35000       7813.75|       0.44000        9823.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521             93331.000  m2  |       0.10000       9333.10|       0.05000       4666.55|       0.33000       30799.23
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 604-91531              1736.000  m2  |      28.00000      48608.00|      30.00000      52080.00|      33.00000       57288.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0030 605-06155              2645.000  m   |      29.00000      76705.00|      31.00000      81995.00|      36.10000       95484.50
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0031 611-05330              2232.000  m2  |      44.00000      98208.00|      40.00000      89280.00|      36.75000       82026.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0032 611-06497                27.000  EACH|     110.00000       2970.00|     175.00000       4725.00|     130.00000        3510.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 611-06498                 8.000  EACH|     140.00000       1120.00|     225.00000       1800.00|     175.00000        1400.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0034 611-95023                 9.000  EACH|      60.00000        540.00|     200.00000       1800.00|     100.00000         900.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0035 614-06475                40.000  m   |     175.00000       7000.00|     200.00000       8000.00|     198.70000        7948.00
  HEADER, CEMENT CONCRETE, B              |                            |                            |
0036 616-02320              1401.000  m2  |       1.50000       2101.50|       2.75000       3852.75|       2.75000        3852.75
  GEOTEXTILES                             |                            |                            |
0037 616-06405               832.000  Mg  |      25.00000      20800.00|      33.00000      27456.00|      24.25000       20176.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 1.000  EACH|     975.00000        975.00|    1000.00000       1000.00|     975.00000         975.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06567               115.000  kL  |       0.55000         63.25|       0.55000         63.25|       0.55000          63.25
  WATER                                   |                            |                            |
0040 621-06575              6352.000  m2  |       3.90000      24772.80|       4.00000      25408.00|       3.90000       24772.80
  SODDING, NURSERY                        |                            |                            |
0041 715-01662                55.500  m   |      42.00000       2331.00|      44.00000       2442.00|      19.70000        1093.35
  PIPE CLEANING, 300mm TO 1200mm DIA      |                            |                            |
0042 715-05048              2696.000  m   |      16.00000      43136.00|      16.75000      45158.00|       9.00000       24264.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05053                 9.000  m   |      35.00000        315.00|      36.75000        330.75|      50.00000         450.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0044 715-05149               445.000  m   |      82.00000      36490.00|      85.00000      37825.00|      80.00000       35600.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0045 715-05151               669.000  m   |      93.00000      62217.00|      96.00000      64224.00|     107.65000       72017.85
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0046 715-05152               577.000  m   |     101.00000      58277.00|     106.00000      61162.00|     113.25000       65345.25
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0047 715-05154               709.000  m   |     122.00000      86498.00|     128.00000      90752.00|     149.00000      105641.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0048 715-05173                37.000  m   |     109.00000       4033.00|     115.00000       4255.00|     163.80000        6060.60
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0049 715-05177                 3.000  m   |     218.00000        654.00|     228.00000        684.00|     512.00000        1536.00
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0050 715-46000                 6.000  EACH|     261.00000       1566.00|     260.00000       1560.00|     180.00000        1080.00
  PIPE END SECTION, 300 mm                |                            |                            |
0051 715-46005                 2.000  EACH|     279.00000        558.00|     295.00000        590.00|     194.00000         388.00
  PIPE END SECTION, 375 mm                |                            |                            |
0052 715-46020                 6.000  EACH|     347.00000       2082.00|     365.00000       2190.00|     262.00000        1572.00
  PIPE END SECTION, 600 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-46040                 1.000  EACH|     766.00000        766.00|     810.00000        810.00|     485.00000         485.00
  PIPE END SECTION, 900 mm                |                            |                            |
0054 718-52610               566.000  m3  |      25.00000      14150.00|      26.25000      14857.50|      33.90000       19187.40
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0055 718-99153              6065.000  m2  |       0.40000       2426.00|       0.40000       2426.00|       1.50000        9097.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0056 720-44000                 2.000  EACH|     330.00000        660.00|     330.00000        660.00|     250.00000         500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0057 720-44296                 4.000  EACH|     303.00000       1212.00|     300.00000       1200.00|     250.00000        1000.00
  CAP INLET                               |                            |                            |
0058 720-45035                 1.000  EACH|    1192.00000       1192.00|    1250.00000       1250.00|    1485.00000        1485.00
  INLET, F7                               |                            |                            |
0059 720-45045                 8.000  EACH|    1340.00000      10720.00|    1420.00000      11360.00|    1600.00000       12800.00
  INLET, J10                              |                            |                            |
0060 720-45055                25.000  EACH|    1408.00000      35200.00|    1560.00000      39000.00|    1800.00000       45000.00
  INLET, M10                              |                            |                            |
0061 720-45085                 1.000  EACH|    1821.00000       1821.00|    2000.00000       2000.00|    1970.00000        1970.00
  INLET, T14                              |                            |                            |
0062 720-45265                41.000  EACH|     615.00000      25215.00|     675.00000      27675.00|     725.00000       29725.00
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0063 720-45270                 1.000  EACH|     724.00000        724.00|     800.00000        800.00|     750.00000         750.00
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0064 720-45400                 1.000  EACH|    1568.00000       1568.00|    1730.00000       1730.00|    1970.00000        1970.00
  MANHOLE, A4                             |                            |                            |
0065 720-45405                 1.000  EACH|    1295.00000       1295.00|    1425.00000       1425.00|    1540.00000        1540.00
  MANHOLE, B4                             |                            |                            |
0066 720-45415                 2.000  EACH|    1871.00000       3742.00|    2050.00000       4100.00|    4365.00000        8730.00
  MANHOLE, D4                             |                            |                            |
0067 720-97217                14.000  EACH|    1726.00000      24164.00|    1900.00000      26600.00|    2150.00000       30100.00
  MANHOLE, C8, MODIFIED                   |                            |                            |
0068 732-06043                        LUMP|     852.00000        852.00|     900.00000        900.00|    1000.00000        1000.00
  REINSTALL FIRE HYDRANT                  |                            |                            |
0069 801-01506                 4.000  EACH|      49.06000        196.24|     100.00000        400.00|      93.00000         372.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0070 801-04308                 4.000  EACH|     150.00000        600.00|     165.00000        660.00|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0071 801-06203              5791.000  m   |       0.39000       2258.49|       0.40000       2316.40|       0.50000        2895.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0072 801-06207              8960.000  m   |       2.50000      22400.00|       2.75000      24640.00|       2.50000       22400.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
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====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 801-06213                 2.000  EACH|      49.05000         98.10|     340.00000        680.00|     310.00000         620.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (RXR)                   |                            |                            |
0074 801-06216                61.000  m   |       1.53000         93.33|       2.60000        158.60|       7.50000         457.50
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0075 801-06218                33.000  m   |       3.64000        120.12|      16.50000        544.50|      15.00000         495.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0076 801-06606                24.000  EACH|      82.00000       1968.00|      90.00000       2160.00|      82.00000        1968.00
  BARRICADE, IIIB                         |                            |                            |
0077 801-06625                10.000  EACH|      80.00000        800.00|      88.00000        880.00|      80.00000         800.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0078 801-06640                42.000  EACH|      99.00000       4158.00|     105.00000       4410.00|      99.00000        4158.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0079 801-06645                11.000  EACH|      40.00000        440.00|      44.00000        484.00|      40.00000         440.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0080 801-06710               504.000  DAY |      11.00000       5544.00|      12.00000       6048.00|      11.00000        5544.00
  FLASHING ARROW SIGN                     |                            |                            |
0081 802-02293                27.941  m3  |     457.76000      12790.27|     500.00000      13970.50|     457.78000       12790.83
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0082 802-05701                50.400  m   |      29.52000       1487.81|      30.00000       1512.00|      29.52000        1487.81
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0083 802-76025                 9.435  m2  |     129.10000       1218.06|     140.00000       1320.90|     129.17000        1218.72
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0084 802-76035                20.520  m2  |     134.55000       2760.97|     140.00000       2872.80|     134.55000        2760.97
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0085 802-91122                 2.000  EACH|     100.00000        200.00|     110.00000        220.00|     100.00000         200.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0086 802-93494                 9.600  m   |      29.52000        283.39|      32.00000        307.20|      29.52000         283.39
  POST, ROUND, GALVANIZED                 |                            |                            |
0087 802-97812                 4.000  EACH|     150.00000        600.00|     165.00000        660.00|     150.00000         600.00
  STREET NAME IDENTIFICATION SIGN         |                            |                            |
0088 803-02310              2630.000  kg  |       5.51000      14491.30|       6.00000      15780.00|       5.51000       14491.30
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0089 803-76125                 6.000  EACH|    6200.00000      37200.00|    6850.00000      41100.00|    6200.00000       37200.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0090 805-01815                 5.000  EACH|    1600.00000       8000.00|    1760.00000       8800.00|    1600.00000        8000.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
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0091 805-01816                 1.000  EACH|     500.00000        500.00|     550.00000        550.00|     500.00000         500.00
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0092 805-01842                 5.000  EACH|     500.00000       2500.00|     550.00000       2750.00|     500.00000        2500.00
  HANDHOLE, SIGNAL                        |                            |                            |
0093 805-02037                 2.000  EACH|    1750.00000       3500.00|    1935.00000       3870.00|    1750.00000        3500.00
  SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM  |                            |                            |
0094 805-02072                 1.000  EACH|    2060.00000       2060.00|    2275.00000       2275.00|    2060.00000        2060.00
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            |
0096 805-02687                 1.000  EACH|    1500.00000       1500.00|    1650.00000       1650.00|    1500.00000        1500.00
  CONTROLLER CABINET AND CONTROLLER       |                            |                            |
  INTERFACE, RELOCATE                     |                            |                            |
0097 805-02855                 2.000  EACH|     450.00000        900.00|     500.00000       1000.00|     450.00000         900.00
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                            |                            |
  mm X 1850 mm                            |                            |                            |
0098 805-04782                 1.000  EACH|   26500.00000      26500.00|   29500.00000      29500.00|   26500.00000       26500.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0099 805-06592              1062.000  m   |      19.68000      20900.16|      22.00000      23364.00|      19.68000       20900.16
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0100 805-78100                 1.000  EACH|    9600.00000       9600.00|   10600.00000      10600.00|    9600.00000        9600.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0101 805-78205                 6.000  EACH|     380.00000       2280.00|     425.00000       2550.00|     380.00000        2280.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0102 805-78215                 8.000  EACH|     380.00000       3040.00|     425.00000       3400.00|     380.00000        3040.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0103 805-78230                 4.000  EACH|     500.00000       2000.00|     550.00000       2200.00|     500.00000        2000.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0104 805-78350                14.000  EACH|     400.00000       5600.00|     440.00000       6160.00|     400.00000        5600.00
  PEDESTRIAN SIGNAL HEAD, 230 mm          |                            |                            |
0105 805-78412                 1.000  EACH|     650.00000        650.00|     720.00000        720.00|     650.00000         650.00
  SIGNAL PEDESTAL, 2.7 m                  |                            |                            |
0106 805-78415                 6.000  EACH|    1000.00000       6000.00|    1100.00000       6600.00|    1000.00000        6000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0107 805-78420                 4.000  EACH|     250.00000       1000.00|     275.00000       1100.00|     250.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0108 805-78445                 2.000  EACH|     450.00000        900.00|     500.00000       1000.00|     450.00000         900.00
  SIGNAL SERVICE                          |                            |                            |
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0109 805-78467                40.000  m   |       3.94000        157.60|       4.40000        176.00|       3.94000         157.60
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0110 805-78470               320.000  m   |       0.66000        211.20|       0.75000        240.00|       0.66000         211.20
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0111 805-78480               511.000  m   |       1.64000        838.04|       1.80000        919.80|       1.64000         838.04
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0112 805-78485               555.000  m   |       2.62000       1454.10|       2.90000       1609.50|       2.62000        1454.10
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490               215.000  m   |       2.95000        634.25|       3.25000        698.75|       2.95000         634.25
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78510               154.000  m   |       1.97000        303.38|       2.20000        338.80|       1.97000         303.38
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0115 805-78785                 2.000  EACH|     350.00000        700.00|     390.00000        780.00|     350.00000         700.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0116 805-78795               100.000  m   |      22.96000       2296.00|      25.00000       2500.00|      22.96000        2296.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0117 805-78900                 1.000  EACH|     450.00000        450.00|     500.00000        500.00|     450.00000         450.00
  PEDESTAL FOUNDATION, A                  |                            |                            |
0118 805-78925                 1.000  EACH|     650.00000        650.00|     715.00000        715.00|     650.00000         650.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0119 805-81032                 5.000  EACH|    2800.00000      14000.00|    3100.00000      15500.00|    2800.00000       14000.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0120 805-86810                 2.000  EACH|    2200.00000       4400.00|    2400.00000       4800.00|    2200.00000        4400.00
  SERVICE POINT, II                       |                            |                            |
0121 805-86889              1350.000  m   |       0.66000        891.00|       0.70000        945.00|       0.66000         891.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0122 805-86920                57.000  EACH|      20.00000       1140.00|      22.00000       1254.00|      20.00000        1140.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0123 805-86925                 4.000  EACH|      25.00000        100.00|      27.00000        108.00|      25.00000         100.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0124 805-86930                54.000  EACH|      10.00000        540.00|      11.00000        594.00|      10.00000         540.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0125 805-86935                 8.000  EACH|      15.00000        120.00|      16.50000        132.00|      15.00000         120.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0126 805-92504                 1.000  EACH|     150.00000        150.00|     165.00000        165.00|     150.00000         150.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0127 805-94295                24.000  EACH|     150.00000       3600.00|     165.00000       3960.00|     150.00000        3600.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
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0128 805-96121                14.000  EACH|     150.00000       2100.00|     165.00000       2310.00|     150.00000        2100.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0129 805-98335              1810.000  m   |      10.66000      19294.60|      11.75000      21267.50|      10.66000       19294.60
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0130 805-98336               920.000  m   |      10.66000       9807.20|      11.75000      10810.00|      10.66000        9807.20
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0131 807-02191                 1.000  EACH|     500.00000        500.00|     550.00000        550.00|     500.00000         500.00
  HANDHOLE, LIGHTING                      |                            |                            |
0132 807-02193                23.000  EACH|     500.00000      11500.00|     550.00000      12650.00|     500.00000       11500.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0133 807-02781                 2.000  EACH|     850.00000       1700.00|     940.00000       1880.00|     850.00000        1700.00
  LUMINAIRE MAST ARM, 3.1 m               |                            |                            |
0134 807-02784                 2.000  EACH|     925.00000       1850.00|    1025.00000       2050.00|     925.00000        1850.00
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0135 807-04781                 2.000  EACH|    1100.00000       2200.00|    1200.00000       2400.00|    1100.00000        2200.00
  LUMINAIRE MAST ARM, 9.1 m               |                            |                            |
0136 807-83648                12.000  EACH|    1050.00000      12600.00|    1160.00000      13920.00|    1050.00000       12600.00
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0137 807-83658                 1.000  EACH|    1100.00000       1100.00|    1200.00000       1200.00|    1100.00000        1100.00
  LIGHT POLE, 11.0 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0138 807-83660                 1.000  EACH|    1125.00000       1125.00|    1250.00000       1250.00|    1125.00000        1125.00
  LIGHT POLE, 11.0 m E.M.H., 4.9 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0139 807-85648                 9.000  EACH|    1245.00000      11205.00|    1375.00000      12375.00|    1245.00000       11205.00
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, BREAKAWAY BASE                     |                            |                            |
0140 807-86615                25.000  EACH|     250.00000       6250.00|     275.00000       6875.00|     250.00000        6250.00
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0141 807-86910                23.000  EACH|      25.00000        575.00|      27.00000        621.00|      25.00000         575.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0142 807-86915                23.000  EACH|      25.00000        575.00|      27.00000        621.00|      25.00000         575.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0143 807-86950                25.000  EACH|      15.00000        375.00|      16.50000        412.50|      15.00000         375.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
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0144 807-86955                 1.000  EACH|     100.00000        100.00|     110.00000        110.00|     100.00000         100.00
  CABLE DUCT MARKER                       |                            |                            |
0145 808-04298                 2.000  EACH|     150.00000        300.00|     165.00000        330.00|     285.00000         570.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0146 808-06701               317.000  m   |       1.10000        348.70|       1.25000        396.25|       0.87000         275.79
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0147 808-06703              2653.000  m   |       1.10000       2918.30|       1.25000       3316.25|       0.87000        2308.11
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0148 808-06705                30.000  m   |       2.20000         66.00|       2.50000         75.00|       3.00000          90.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0149 808-75240               429.000  m   |       1.10000        471.90|       1.20000        514.80|       0.87000         373.23
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0150 808-75245              3224.000  m   |       1.10000       3546.40|       1.20000       3868.80|       0.87000        2804.88
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0151 808-75260                14.000  m   |       3.30000         46.20|       3.65000         51.10|       9.00000         126.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0152 808-75278               269.000  m   |       3.30000        887.70|       3.65000        981.85|       9.00000        2421.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0153 808-75297                99.000  m   |       6.60000        653.40|       7.30000        722.70|       9.00000         891.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0154 808-75300               276.000  m   |       1.75000        483.00|       2.00000        552.00|       2.25000         621.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0155 808-75320                23.000  EACH|      45.00000       1035.00|      50.00000       1150.00|      44.00000        1012.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0156 808-75325                22.000  EACH|      55.00000       1210.00|      60.00000       1320.00|      63.60000        1399.20
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0157 808-92027               928.000  m   |       2.20000       2041.60|       2.40000       2227.20|       3.00000        2784.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0158 808-98796                78.000  m   |       1.15000         89.70|       1.25000         97.50|       0.87000          67.86
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0159 801-06775                        LUMP|   19000.00000      19000.00|   66189.54000      66189.54|   27850.00000       27850.00
  MAINTAINING TRAFFIC                     |                            |                            |
0160 808-05866                13.500  m2  |      10.00000        135.00|      11.00000        148.50|      10.00000         135.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0161 808-06368                46.000  m   |       4.50000        207.00|       5.00000        230.00|       4.50000         207.00
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0162 808-06716              1360.000  m   |       0.95000       1292.00|       1.00000       1360.00|       0.95000        1292.00
  LINE, REMOVE                            |                            |                            |
0163 805-04982               201.000  m   |       6.56000       1318.56|       7.25000       1457.25|       6.56000        1318.56
  CABLE , 6 PAIR, 19 GA., CAMERA LEAD-IN  |                            |                            |
  CABLE                                   |                            |                            |
     SECTION TOTALS                       |             $  1,971,697.72|             $  2,371,722.74|                $  2,449,446.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,971,697.72|             $  2,371,722.74|                $  2,449,446.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    2500.00000      22500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   51600.00000      51600.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  123000.00000     123000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   74220.00000      74220.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02245                 5.000  EACH|     110.00000        550.00|                            |
  TREE, 150 mm, REMOVE                    |                            |                            |
0006 202-02250                 4.000  EACH|     160.00000        640.00|                            |
  TREE, 250 mm, REMOVE                    |                            |                            |
0007 202-02255                13.000  EACH|     500.00000       6500.00|                            |
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02260                 6.000  EACH|     850.00000       5100.00|                            |
  TREE, 760 mm, REMOVE                    |                            |                            |
0009 202-02271                49.000  EACH|     250.00000      12250.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02279               320.000  m   |      11.00000       3520.00|                            |
  CURB AND GUTTER, REMOVE                 |                            |                            |
0011 202-60820              6897.000  m2  |       1.50000      10345.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-78515                        LUMP|    1200.00000       1200.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-96133               502.000  m   |      20.00000      10040.00|                            |
  PIPE, REMOVE                            |                            |                            |
0014 203-02000              8283.000  m3  |      19.00000     157377.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070                 2.348  m3  |      75.00000        176.10|                            |
  BORROW                                  |                            |                            |
0016 205-02224              1209.000  m   |       6.00000       7254.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02229                45.000  m   |       7.75000        348.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02234                11.000  EACH|      57.00000        627.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02236                97.000  EACH|      57.00000       5529.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 207-05755             11163.000  m2  |       8.00000      89304.00|                            |
  MODIFIED SUBGRADE, 400 mm               |                            |                            |
0021 211-02060              3642.000  m3  |      20.40000      74296.80|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-52308              8243.000  Mg  |      11.25000      92733.75|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 401-05437              7445.000  Mg  |      30.00000     223350.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0024 401-05455              4401.000  Mg  |      34.00000     149634.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0025 402-05475              2418.000  Mg  |      27.00000      65286.00|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0026 402-05477              2001.000  Mg  |      44.00000      88044.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 405-05518             22325.000  m2  |       0.37000       8260.25|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521             93331.000  m2  |       0.10000       9333.10|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 604-91531              1736.000  m2  |      25.00000      43400.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0030 605-06155              2645.000  m   |      44.00000     116380.00|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0031 611-05330              2232.000  m2  |      49.00000     109368.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0032 611-06497                27.000  EACH|     200.00000       5400.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 611-06498                 8.000  EACH|     300.00000       2400.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0034 611-95023                 9.000  EACH|     150.00000       1350.00|                            |
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0035 614-06475                40.000  m   |     250.00000      10000.00|                            |
  HEADER, CEMENT CONCRETE, B              |                            |                            |
0036 616-02320              1401.000  m2  |       2.25000       3152.25|                            |
  GEOTEXTILES                             |                            |                            |
0037 616-06405               832.000  Mg  |      31.00000      25792.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 1.000  EACH|    1000.00000       1000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06567               115.000  kL  |       0.60000         69.00|                            |
  WATER                                   |                            |                            |
0040 621-06575              6352.000  m2  |       4.00000      25408.00|                            |
  SODDING, NURSERY                        |                            |                            |
0041 715-01662                55.500  m   |      65.00000       3607.50|                            |
  PIPE CLEANING, 300mm TO 1200mm DIA      |                            |                            |
0042 715-05048              2696.000  m   |      12.00000      32352.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05053                 9.000  m   |      40.00000        360.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0044 715-05149               445.000  m   |      85.00000      37825.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0045 715-05151               669.000  m   |      95.00000      63555.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0046 715-05152               577.000  m   |      96.00000      55392.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0047 715-05154               709.000  m   |     125.00000      88625.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0048 715-05173                37.000  m   |     135.00000       4995.00|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0049 715-05177                 3.000  m   |     440.00000       1320.00|                            |
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0050 715-46000                 6.000  EACH|     210.00000       1260.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0051 715-46005                 2.000  EACH|     240.00000        480.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0052 715-46020                 6.000  EACH|     375.00000       2250.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0053 715-46040                 1.000  EACH|     450.00000        450.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0054 718-52610               566.000  m3  |      35.00000      19810.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0055 718-99153              6065.000  m2  |       0.85000       5155.25|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0056 720-44000                 2.000  EACH|     225.00000        450.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0057 720-44296                 4.000  EACH|     140.00000        560.00|                            |
  CAP INLET                               |                            |                            |
0058 720-45035                 1.000  EACH|    1300.00000       1300.00|                            |
  INLET, F7                               |                            |                            |
0059 720-45045                 8.000  EACH|    1265.00000      10120.00|                            |
  INLET, J10                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 720-45055                25.000  EACH|    1425.00000      35625.00|                            |
  INLET, M10                              |                            |                            |
0061 720-45085                 1.000  EACH|    2300.00000       2300.00|                            |
  INLET, T14                              |                            |                            |
0062 720-45265                41.000  EACH|     935.00000      38335.00|                            |
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0063 720-45270                 1.000  EACH|    1040.00000       1040.00|                            |
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0064 720-45400                 1.000  EACH|    1650.00000       1650.00|                            |
  MANHOLE, A4                             |                            |                            |
0065 720-45405                 1.000  EACH|    1400.00000       1400.00|                            |
  MANHOLE, B4                             |                            |                            |
0066 720-45415                 2.000  EACH|    5500.00000      11000.00|                            |
  MANHOLE, D4                             |                            |                            |
0067 720-97217                14.000  EACH|    1600.00000      22400.00|                            |
  MANHOLE, C8, MODIFIED                   |                            |                            |
0068 732-06043                        LUMP|    1800.00000       1800.00|                            |
  REINSTALL FIRE HYDRANT                  |                            |                            |
0069 801-01506                 4.000  EACH|      95.00000        380.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0070 801-04308                 4.000  EACH|     155.00000        620.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0071 801-06203              5791.000  m   |       0.42000       2432.22|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0072 801-06207              8960.000  m   |       2.65000      23744.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0073 801-06213                 2.000  EACH|     315.00000        630.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (RXR)                   |                            |                            |
0074 801-06216                61.000  m   |       2.40000        146.40|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0075 801-06218                33.000  m   |      16.00000        528.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0076 801-06606                24.000  EACH|      85.00000       2040.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0077 801-06625                10.000  EACH|      85.00000        850.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06640                42.000  EACH|     105.00000       4410.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0079 801-06645                11.000  EACH|      42.00000        462.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0080 801-06710               504.000  DAY |      48.00000      24192.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0081 802-02293                27.941  m3  |     460.00000      12852.86|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0082 802-05701                50.400  m   |      30.00000       1512.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0083 802-76025                 9.435  m2  |     132.00000       1245.42|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0084 802-76035                20.520  m2  |     136.00000       2790.72|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0085 802-91122                 2.000  EACH|     105.00000        210.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0086 802-93494                 9.600  m   |      31.00000        297.60|                            |
  POST, ROUND, GALVANIZED                 |                            |                            |
0087 802-97812                 4.000  EACH|     155.00000        620.00|                            |
  STREET NAME IDENTIFICATION SIGN         |                            |                            |
0088 803-02310              2630.000  kg  |       5.60000      14728.00|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0089 803-76125                 6.000  EACH|    6300.00000      37800.00|                            |
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0090 805-01815                 5.000  EACH|    1650.00000       8250.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0091 805-01816                 1.000  EACH|     525.00000        525.00|                            |
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0092 805-01842                 5.000  EACH|     525.00000       2625.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0093 805-02037                 2.000  EACH|    1800.00000       3600.00|                            |
  SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM  |                            |                            |
0094 805-02072                 1.000  EACH|    2100.00000       2100.00|                            |
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            |
0096 805-02687                 1.000  EACH|    1525.00000       1525.00|                            |
  CONTROLLER CABINET AND CONTROLLER       |                            |                            |
  INTERFACE, RELOCATE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 805-02855                 2.000  EACH|     475.00000        950.00|                            |
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                            |                            |
  mm X 1850 mm                            |                            |                            |
0098 805-04782                 1.000  EACH|   27000.00000      27000.00|                            |
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0099 805-06592              1062.000  m   |      20.00000      21240.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0100 805-78100                 1.000  EACH|    9750.00000       9750.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0101 805-78205                 6.000  EACH|     400.00000       2400.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0102 805-78215                 8.000  EACH|     400.00000       3200.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0103 805-78230                 4.000  EACH|     525.00000       2100.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0104 805-78350                14.000  EACH|     425.00000       5950.00|                            |
  PEDESTRIAN SIGNAL HEAD, 230 mm          |                            |                            |
0105 805-78412                 1.000  EACH|     675.00000        675.00|                            |
  SIGNAL PEDESTAL, 2.7 m                  |                            |                            |
0106 805-78415                 6.000  EACH|    1100.00000       6600.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0107 805-78420                 4.000  EACH|     260.00000       1040.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0108 805-78445                 2.000  EACH|     465.00000        930.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0109 805-78467                40.000  m   |       4.00000        160.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0110 805-78470               320.000  m   |       0.70000        224.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0111 805-78480               511.000  m   |       1.70000        868.70|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0112 805-78485               555.000  m   |       2.65000       1470.75|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490               215.000  m   |       3.10000        666.50|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78510               154.000  m   |       2.00000        308.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 805-78785                 2.000  EACH|     375.00000        750.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0116 805-78795               100.000  m   |      24.00000       2400.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0117 805-78900                 1.000  EACH|     475.00000        475.00|                            |
  PEDESTAL FOUNDATION, A                  |                            |                            |
0118 805-78925                 1.000  EACH|     675.00000        675.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0119 805-81032                 5.000  EACH|    3000.00000      15000.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0120 805-86810                 2.000  EACH|    2300.00000       4600.00|                            |
  SERVICE POINT, II                       |                            |                            |
0121 805-86889              1350.000  m   |       0.70000        945.00|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0122 805-86920                57.000  EACH|      21.00000       1197.00|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0123 805-86925                 4.000  EACH|      26.00000        104.00|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0124 805-86930                54.000  EACH|      11.00000        594.00|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0125 805-86935                 8.000  EACH|      16.50000        132.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0126 805-92504                 1.000  EACH|     155.00000        155.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0127 805-94295                24.000  EACH|     155.00000       3720.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0128 805-96121                14.000  EACH|     155.00000       2170.00|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0129 805-98335              1810.000  m   |      11.00000      19910.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0130 805-98336               920.000  m   |      11.00000      10120.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0131 807-02191                 1.000  EACH|     525.00000        525.00|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0132 807-02193                23.000  EACH|     525.00000      12075.00|                            |
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 807-02781                 2.000  EACH|     875.00000       1750.00|                            |
  LUMINAIRE MAST ARM, 3.1 m               |                            |                            |
0134 807-02784                 2.000  EACH|     950.00000       1900.00|                            |
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0135 807-04781                 2.000  EACH|    1200.00000       2400.00|                            |
  LUMINAIRE MAST ARM, 9.1 m               |                            |                            |
0136 807-83648                12.000  EACH|    1100.00000      13200.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0137 807-83658                 1.000  EACH|    1150.00000       1150.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0138 807-83660                 1.000  EACH|    1200.00000       1200.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 4.9 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0139 807-85648                 9.000  EACH|    1300.00000      11700.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, BREAKAWAY BASE                     |                            |                            |
0140 807-86615                25.000  EACH|     275.00000       6875.00|                            |
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0141 807-86910                23.000  EACH|      26.00000        598.00|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0142 807-86915                23.000  EACH|      26.00000        598.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0143 807-86950                25.000  EACH|      16.00000        400.00|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0144 807-86955                 1.000  EACH|     105.00000        105.00|                            |
  CABLE DUCT MARKER                       |                            |                            |
0145 808-04298                 2.000  EACH|     155.00000        310.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0146 808-06701               317.000  m   |       1.15000        364.55|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0147 808-06703              2653.000  m   |       1.15000       3050.95|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0148 808-06705                30.000  m   |       2.30000         69.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 808-75240               429.000  m   |       1.15000        493.35|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0150 808-75245              3224.000  m   |       1.15000       3707.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0151 808-75260                14.000  m   |       3.50000         49.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0152 808-75278               269.000  m   |       3.50000        941.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0153 808-75297                99.000  m   |       6.75000        668.25|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0154 808-75300               276.000  m   |       1.80000        496.80|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0155 808-75320                23.000  EACH|      48.00000       1104.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0156 808-75325                22.000  EACH|      58.00000       1276.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0157 808-92027               928.000  m   |       2.25000       2088.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0158 808-98796                78.000  m   |       1.20000         93.60|                            |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0159 801-06775                        LUMP|   25000.00000      25000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0160 808-05866                13.500  m2  |      10.50000        141.75|                            |
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0161 808-06368                46.000  m   |       4.75000        218.50|                            |
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0162 808-06716              1360.000  m   |       1.00000       1360.00|                            |
  LINE, REMOVE                            |                            |                            |
0163 805-04982               201.000  m   |       6.50000       1306.50|                            |
  CABLE , 6 PAIR, 19 GA., CAMERA LEAD-IN  |                            |                            |
  CABLE                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,161.81                                                  ROUTE : KENNEDY AVENUE
     CALL ORDER   : 170                     CONTRACT ID : R -25785-A                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  2,478,966.77|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,478,966.77|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 174 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 174                     CONTRACT ID : R -25796-A                   COUNTIES : CARROLL
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/04/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1460625     BROWN ,LEO CONSTRUCTION CO                                             $  1,738,591.80     100.0000%
   2   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  1,869,501.38     107.5296%
====================================================================================================================================
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                                                                                                                   PAGE : 180 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    58,189.69                                                  ROUTE : SR N66
     CALL ORDER   : 180                     CONTRACT ID : R -25869-A                   COUNTIES : WARRICK
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 01/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 006600G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582525     AIGNER, JERRY CONSTRUCTION                                             $     21,682.00     100.0000%
   2   35-1757738     NAAS & SONS INC.                                                       $     24,481.83     112.9131%
   3   35-1595689     ONYX PAVING COMPANY, INC.                                              $     40,473.00     186.6663%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     58,717.50     270.8121%
====================================================================================================================================
                                          |(1) 35-1582525              |(2) 35-1757738              |(3) 35-1595689
                                          |AIGNER, JERRY CONSTRUCTION  |NAAS & SONS INC.            |ONYX PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|    5100.00000       5100.00|    5675.00000       5675.00|    8700.00000        8700.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 29                                  |                            |                            |
0002 202-03000                        LUMP|   10500.00000      10500.00|   12000.00000      12000.00|   24000.00000       24000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 30                                  |                            |                            |
0003 621-01004                 1.000  EACH|     700.00000        700.00|     900.00000        900.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 1.000  Mg  |     600.00000        600.00|     100.00000        100.00|     200.00000         200.00
  FERTILIZER                              |                            |                            |
0005 621-06554                83.000  kg  |       4.00000        332.00|       0.01000          0.83|       6.00000         498.00
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 2.250  Mg  |     200.00000        450.00|     100.00000        225.00|     300.00000         675.00
  MULCHING MATERIAL                       |                            |                            |
0008 202-03000                        LUMP|    4000.00000       4000.00|    5581.00000       5581.00|    5400.00000        5400.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 54                                  |                            |                            |
     SECTION TOTALS                       |             $     21,682.00|             $     24,481.83|                $     40,473.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     21,682.00|             $     24,481.83|                $     40,473.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    58,189.69                                                  ROUTE : SR N66
     CALL ORDER   : 180                     CONTRACT ID : R -25869-A                   COUNTIES : WARRICK
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |                            |
                                          |YARDBERRY LANDSCAPE         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|   22000.00000      22000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 29                                  |                            |                            |
0002 202-03000                        LUMP|   30000.00000      30000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 30                                  |                            |                            |
0003 621-01004                 1.000  EACH|     750.00000        750.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 1.000  Mg  |     350.00000        350.00|                            |
  FERTILIZER                              |                            |                            |
0005 621-06554                83.000  kg  |      10.00000        830.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 2.250  Mg  |     350.00000        787.50|                            |
  MULCHING MATERIAL                       |                            |                            |
0008 202-03000                        LUMP|    4000.00000       4000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 54                                  |                            |                            |
     SECTION TOTALS                       |             $     58,717.50|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     58,717.50|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    40,848.97                                                  ROUTE : 421
     CALL ORDER   : 190                     CONTRACT ID : R -25901-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION
                                          CONTRACT TIME : 12/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 135200J

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1991044     JOHNSON COMPANY INC.                                                   $     15,817.25     100.0000%
   2   35-2070195     ALPHA EXCAVATING & LANDSCAPING INC.                                    $     15,957.80     100.8885%
   3   35-1924539     B & C WRECKING & EXCAVATING INC.                                       $     19,848.63     125.4872%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $     23,559.18     148.9461%
   5   35-1874009     HAUER EXCAVATING                                                       $     24,928.78     157.6050%
   6   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $     26,956.38     170.4239%
   7   35-1817574     YARDBERRY LANDSCAPE                                                    $     28,135.78     177.8803%
====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-2070195              |(3) 35-1924539
                                          |JOHNSON COMPANY INC.        |ALPHA EXCAVATING & LANDSCAPI|B & C WRECKING & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, BUILDINGS AND HOUSES REMOVAL
                                          |                            |                            |
0001 202-03000                        LUMP|    8040.00000       8040.00|    7500.00000       7500.00|    8800.00000        8800.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 59                                  |                            |                            |
0002 202-03000                        LUMP|    3735.00000       3735.00|    5000.00000       5000.00|    6300.00000        6300.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 64                                  |                            |                            |
0003 202-03135                95.690  m2  |      25.00000       2392.25|      20.00000       1913.80|      27.00000        2583.63
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 1.000  EACH|     600.00000        600.00|     500.00000        500.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.500  Mg  |     400.00000        600.00|     400.00000        600.00|     500.00000         750.00
  FERTILIZER                              |                            |                            |
0006 621-06554                 1.500  kg  |     200.00000        300.00|       6.00000          9.00|      10.00000          15.00
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 1.500  Mg  |     100.00000        150.00|     290.00000        435.00|     600.00000         900.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     15,817.25|             $     15,957.80|                $     19,848.63
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     15,817.25|             $     15,957.80|                $     19,848.63
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/19/01
                                                                                                                   PAGE : 190 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    40,848.97                                                  ROUTE : 421
     CALL ORDER   : 190                     CONTRACT ID : R -25901-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1874009              |(6) 35-1136349
                                          |BEATY CONSTRUCTION, INC.    |HAUER EXCAVATING            |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, BUILDINGS AND HOUSES REMOVAL
                                          |                            |                            |
0001 202-03000                        LUMP|   11342.36000      11342.36|   12000.00000      12000.00|   17221.64000       17221.64
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 59                                  |                            |                            |
0002 202-03000                        LUMP|    8000.00000       8000.00|   10010.53000      10010.53|    7382.46000        7382.46
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 64                                  |                            |                            |
0003 202-03135                95.690  m2  |      28.00000       2679.32|      18.92000       1810.45|      16.60000        1588.45
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 1.000  EACH|     750.00000        750.00|     500.00000        500.00|     122.21000         122.21
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.500  Mg  |     200.00000        300.00|     285.00000        427.50|      61.11000          91.67
  FERTILIZER                              |                            |                            |
0006 621-06554                 1.500  kg  |      75.00000        112.50|       5.20000          7.80|     162.95000         244.43
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 1.500  Mg  |     250.00000        375.00|     115.00000        172.50|     203.68000         305.52
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     23,559.18|             $     24,928.78|                $     26,956.38
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     23,559.18|             $     24,928.78|                $     26,956.38
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    40,848.97                                                  ROUTE : 421
     CALL ORDER   : 190                     CONTRACT ID : R -25901-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1817574              |                            |
                                          |YARDBERRY LANDSCAPE         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, BUILDINGS AND HOUSES REMOVAL
                                          |                            |                            |
0001 202-03000                        LUMP|   17000.00000      17000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 59                                  |                            |                            |
0002 202-03000                        LUMP|    8000.00000       8000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 64                                  |                            |                            |
0003 202-03135                95.690  m2  |      12.00000       1148.28|                            |
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 1.000  EACH|     750.00000        750.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.500  Mg  |     350.00000        525.00|                            |
  FERTILIZER                              |                            |                            |
0006 621-06554                 1.500  kg  |     100.00000        150.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 1.500  Mg  |     375.00000        562.50|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     28,135.78|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     28,135.78|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    39,655.16                                                  ROUTE : 19
     CALL ORDER   : 200                     CONTRACT ID : R -25923-A                   COUNTIES : ELKHART
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 165200W

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $     28,318.40     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $     34,086.27     120.3679%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $     35,815.86     126.4755%
   4   35-2009641     REAGINS, INC.                                                          $     42,886.08     151.4424%
   5   35-1067077     RITSCHARD BROTHERS                                                     $     47,336.20     167.1570%
====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1339168              |(3) 35-1582109
                                          |YARDBERRY LANDSCAPE         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   15000.00000      15000.00|   13072.47000      13072.47|   14541.08000       14541.08
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1 (LOT 6)                           |                            |                            |
0002 202-03000                        LUMP|    6500.00000       6500.00|    9202.32000       9202.32|    9259.26000        9259.26
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1 (LOT 7)                           |                            |                            |
0003 202-03135               446.840  m2  |      10.00000       4468.40|      20.89000       9334.49|      22.10000        9875.16
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 1.000  EACH|     750.00000        750.00|     747.49000        747.49|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 2.000  Mg  |     300.00000        600.00|     355.10000        710.20|     306.00000         612.00
  FERTILIZER                              |                            |                            |
0006 621-06554                 2.000  kg  |     100.00000        200.00|      22.26000         44.52|      19.18000          38.36
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 2.000  Mg  |     400.00000        800.00|     487.39000        974.78|     420.00000         840.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     28,318.40|             $     34,086.27|                $     35,815.86
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     28,318.40|             $     34,086.27|                $     35,815.86
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/19/01
                                                                                                                   PAGE : 200 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    39,655.16                                                  ROUTE : 19
     CALL ORDER   : 200                     CONTRACT ID : R -25923-A                   COUNTIES : ELKHART
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2009641              |(5) 35-1067077              |
                                          |REAGINS, INC.               |RITSCHARD BROTHERS          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   23429.00000      23429.00|   22500.00000      22500.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1 (LOT 6)                           |                            |                            |
0002 202-03000                        LUMP|    6240.00000       6240.00|   15000.00000      15000.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1 (LOT 7)                           |                            |                            |
0003 202-03135               446.840  m2  |      24.31000      10862.68|      13.96000       6237.89|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 1.000  EACH|     715.00000        715.00|    1113.75000       1113.75|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 2.000  Mg  |     336.60000        673.20|     556.88000       1113.76|
  FERTILIZER                              |                            |                            |
0006 621-06554                 2.000  kg  |      21.10000         42.20|      17.15000         34.30|
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 2.000  Mg  |     462.00000        924.00|     668.25000       1336.50|
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     42,886.08|             $     47,336.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     42,886.08|             $     47,336.20|
====================================================================================================================================




